
BT.0—CONTRACT AREA 
 BT.1 Contract Area Map. The boundaries of “Contract Area” and any Payment Unit thereof, are as shown on the 
attached “Contract Area Map” that is made a part hereof, and were, before contract advertisement, designated on the 
ground by Forest Service to meet the anticipated needs of the parties. The location of Contract Area and its 
approximate acreage are stated in AT.1. Payment Units may be revised and additional ones may be established only by 
written agreement. Upon Contractor’s request, Forest Service shall subdivide Payment Units to reduce them to a size 
that can be logged within 60 days at Contractor’s normal rate of logging. However, the rate of logging used in such 
adjustment of Payment Unit size shall not be less than a rate necessary for removal of all Included Timber during 
Normal Operating Seasons prior to Termination Date. Payment Units and stewardship project areas may be eliminated 
from Contract Area under conditions described in GT.3.6. Catastrophically Damaged areas may be removed from 
Contract Area under IT.3.2. 
 Where applicable, the following are also identified on Contract Area Map: 
 (a) Identified claims limiting Contractor’s rights under BT.2; 
 (b) Payment Units where timber is to be Measured or Marked after date of contract advertisement and approximate 
location of sample Marked timber under CT.3.6 and CT.4; 
 (c) Boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units under CT.3; 
 (d) Diameter limits for Overstory Removal Units and Understory Removal Units under CT.3.3 and CT.3.4; 
 (e) Areas where leave trees are Marked to be left uncut under CT.3.5; 
 (f) Specified Roads listed in AT.7; 
 (g) Sources of base course, surface rock, and rock riprap listed in the Schedule of Items; 
 (h) Roads where log hauling or use is prohibited or restricted under FT.1.2; 
 (i) Roads and trails to be kept open under GT.2.2; 
 (j) Improvements to be protected under GT.2.2; 
 (k) Locations of known wildlife or plant habitat and cave resources to be protected under GT.2.4; 
 (l) Locations of areas known to be infested with specific invasive species of concern under GT.3.5; 
 (m) Maximum stump heights when more than one height is listed by areas in AT.6 under GT.4.1.2; 
 (n) Skidding or yarding methods specified under GT.4.2; 
 (o) Streamcourses to be protected under GT.5; 
 (p) Locations of meadows requiring protection under GT.6.1; 
 (q) Locations of wetlands requiring protection under GT.6.2; 
 (r) Locations of temporary roads to be kept open under GT.6.3.1; and 
 (s) Other features required by Parts A through K.. 
 BT.2 Claims. Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in 
writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 USC 
614). Claims that limit Contractor’s rights to operate under this contract and that Forest Service has been able to identify 
are shown on Contract Area Map. Contractor is not obligated to operate contrary to existing claim limitations. Forest 
Service shall designate boundaries of claims on the ground to the extent necessary to identify Included Timber. 
 
CT.0—TIMBER SPECIFICATIONS 
 CT.1 Included Timber. “Included Timber” consists of: 
  CT.1.1 Standard Timber. Live and dead trees and portions thereof that meet Utilization Standards under CT.2 
and are designated for cutting under CT.3. 
  CT.1.2 Substandard Timber. Live and dead trees that: 
 (a) Do not meet Utilization Standards and 
 (b) Are located in Clearcutting Units or construction clearings or are otherwise designated for cutting. 
  CT.1.3 Damaged Timber.  
   CT.1.3.1 Damaged by Contractor. Undesignated live trees meeting Utilization Standards: 
 (a) Within 200 feet slope distance from centerline of roads constructed hereunder that are damaged by Contractor’s 
construction to the extent that considerable deterioration or mortality is imminent and are designated by Forest Service 
for felling before the nearest road segment is Substantially Completed or 
 (b) That are damaged by Contractor in logging or stewardship project operations and are subsequently Marked 
before Contractor has completed work in the immediate area. 
 By agreement, such trees may be left without charge if their removal would cause undue damage or be grossly 
uneconomic. 
   CT.1.3.2 Negligent or Willful Damage. Undesignated timber meeting Utilization Standards and 
unnecessarily damaged or negligently or willfully cut by Contractor, if included by Contracting Officer. 
   CT.1.3.3 Damage by Catastrophe. As provided under IT.3.2, undesignated live and dead timber within 
Contract Area, meeting Utilization Standards, and affected by Catastrophic Damage. “Catastrophic Damage” as used 



hereunder is major change or damage to Included Timber on Contract Area, to Contract Area, to access to Contract 
Area, or a combination thereof: 
 (a) Caused by forces, or a combination of forces, beyond control of Contractor, occurring within a 12-month period, 
including, but not limited to, wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural 
phenomenon and 
 (b) Affecting the value of any trees or products meeting Utilization Standards, within Contract Area and estimated to 
total either: 
  (i) More than half of the estimated timber quantity stated in AT.2 or 
  (ii) More than two hundred thousand cubic feet (2,000 CCF) or equivalent. 
 Catastrophic Damage does not include changes caused by forest pest epidemics or foreseeable deterioration if 
Included Timber was sold for salvage or pest control. 
   CT.1.3.4 Minor Damage by Natural Causes. Undesignated trees within Contract Area and meeting 
Utilization Standards, in amounts less than specified in CT.1.3.3, that become insect infested, windthrown, suffer 
serious damage, or die, as designated by agreement. 
  CT.1.4 Unintentionally Cut Timber. Trees, within or immediately adjacent to Contract Area or to road 

construction or other authorized clearing outside Contract Area, not designated for cutting under CT.3 but that are cut 
through mistake by Contractor, when included by Contracting Officer. 
  CT.1.5 Construction Timber. Trees to be used for construction under FT.1. 
  CT.1.6 Other Material. Species or products not listed in AT.2, upon written approval of Contracting Officer 
under DT.4.1. 
 CT.2 Utilization and Removal of Included Timber. “Utilization Standards” for trees and minimum pieces are 
stated in AT.2. To meet minimum tree specifications, trees must equal or exceed tree diameters listed in AT.2 and 
contain at least one minimum piece. Except for timber required or authorized to be left, Contractor shall fell and buck 
such trees and shall remove from Contract Area all pieces that: 
 (a) Meet minimum piece standards in AT.2 or 
 (b) Do not meet such standards, but would have qualified as part of minimum pieces if bucking lengths were varied 
to include such material. 
 CT.3 Timber Designations. Timber designated for cutting shall be confined to Contract Area, except as provided 
in CT.1.3.1, CT.1.4, CT.1.5, CT.3.2, and FT.1. Contract Area Map indicates Payment Units, if any, where Marking under 
CT.3.5 is to be done after contract advertisement, except for construction clearing under CT.3.2, designation changes 
under CT.37, and damaged timber. 
 The boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units were plainly 
Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shall not be 
cut. Such units where Measuring is to be completed after date of contract advertisement are also shown. The number of 
units and approximate acreage of timber designations are stated in AT.3. 
  CT.3.1 Clearcutting Units. All trees that meet Utilization Standards within “Clearcutting Units” are designated 
for cutting. 
  CT.3.2 Construction Clearing. All timber is designated for cutting that is within the clearing limits of roads 
constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that 
are sufficiently tall to reach Contractor’s landings, work areas, or the roadbed of Specified and Temporary Roads when 
Marked in advance of work in the immediate area. Pieces meeting Utilization Standards from such dead or unstable live 
trees shall be removed, unless there is agreement that to do so could damage the road. Such designation may be 
revised as part of agreed changes in road location under FT.2. 
   CT.3.2.1 Specified Road Clearings. Timber within the clearing limits of Specified Roads is within separate 
Payment Units, as shown on Contract Area Map, and the quantities are in AT.2. These Payment Units are subject to 
revision, as specified in CT.37. The quantities of dead or unstable trees designated outside the clearing limits are not 
included in AT.2. 
   CT.3.2.2 Other Authorized Clearings. Timber within authorized clearings for Temporary Roads, landings, 
or other construction clearings is designated for cutting. Quantities of such timber are not included in AT.2. 
  CT.3.3 Overstory Removal Units. All trees within “Overstory Removal Units” are designated for cutting when 
they meet Utilization Standards and equal or exceed the diameter limits shown on Contract Area Map. 
  CT.3.4 Understory Removal Units. All trees within “Understory Removal Units” are designated for cutting 
when they meet Utilization Standards and are smaller than the diameter limits shown on Contract Area Map. 
  CT.3.5 Individual Trees. All trees to be cut, other than in the units described in CT.3.1, CT.3.2, CT.3.3, and 
CT.3.4, are Marked or designated by description. Trees are “Marked” when individually designated by Forest Service 
with paint marks above and below stump height. 
 Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be left uncut. 
  CT.3.6 Incompletely Measured Payment Units. Live trees within incompletely Measured Payment Units 
shown on Contract Area Map at time of contract advertisement shall be designated in accordance with KT-CT.3.6. A 



representative sample of the timber to be designated has been Marked prior to contract advertisement in accordance 
with such rules. The approximate locations of the representative sample areas are shown on Contract Area Map. 
  CT.3.7 Designation Changes. Within Contract Area, minor adjustments may be made in boundaries of cutting 
units or in the timber individually Marked for cutting when acceptable to Contractor and Forest Service. In event 
Contracting Officer accepts alternate facilities under FT.2.6, Contracting Officer shall revise the affected Payment Units 
and adjust estimated quantities. 
 In the event Contractor does not construct portions of Specified Roads, Payment Units involved shall be revised to 
eliminate the road portions not to be constructed. Parts of such areas within non-road-related Payment Units shall be 
added to such Payment Units and the timber thereon shall be designated by the methods provided for in the Payment 
Units. Estimated quantities for Payment Units so revised shall be adjusted as necessary. 
 CT.4 Quantity Estimate. The estimated quantities of timber by species designated for cutting under CT.3 and 
expected to be cut under Utilization Standards are listed in AT.2. Estimated quantity in AT.2 does not include the 
following: 
 (a) Damaged timber under CT.1.3; 
 (b) Unintentionally cut timber under CT.1.4; 
 (c) Construction timber under CT.1.5 cut outside of Payment Units and removed from construction use for utilization 
by Contractor; 
 (d) Timber within clearing limits of Temporary Roads or other authorized clearings and that is not designated under 
CT.3.1, CT.3.3, CT.3.4, or CT.3.5; or 
 (e) Dead or unstable live trees that are sufficiently tall to reach Contractor’s landings, work areas, or the roadbed of 
Specified Roads under CT.3.2. 
 Estimated quantities for such timber not included in AT.2 shall be determined as stated in KT-GT.8. 
 If Contract Area Map shows Payment Units where Marking or Measuring is to be completed after date of contract 
advertisement, the objective of Forest Service shall be to designate for cutting in such Payment Units sufficient timber 
so that Contract Area shall yield the approximate estimated quantities by species or species groups stated in AT.2. 
However, the estimated quantities stated in AT.2 are not to be construed as guarantees or limitations of the timber 
quantities to be designated for cutting under the terms of this contract. 
 Quantity adjustments shall not be made under this Section after there is modification for Catastrophic Damage 
under IT.3.2. 
  CT.4.1 Adjustment for Quantity Deficit. If Contract Area Map shows Payment Units where Marking or 
Measuring is to be completed after the date of contract advertisement and if Contracting Officer determines that a deficit 
in the estimated quantity will cause the quantity designated to be less than 90 percent of the total estimate shown in 
AT.2, Forest Service, upon request by Contractor, shall designate additional timber within Contract Area. Such 
additional timber shall be limited to that estimated to be necessary to reach approximately the estimated quantities by 
species listed in AT.2. Any such additional designation shall be consistent with land and resource management plans. 
  CT.4.2 Adjustment for Excess Quantity. If Contract Area Map shows Payment Units where Marking or 
Measuring is to be completed after date of contract advertisement and if Contracting Officer determines that the quantity 
designated will be more than 120 percent of the total estimated quantity listed in AT.2, Forest Service, upon request by 
Contractor, shall make an adjustment in Marking or cutting unit boundaries with the objective of designating for cutting 
the approximate estimated quantities by species listed in AT.2. Such adjustments in quantities shall be confined to (a) 
Marking adjustments on Contract Area and (b) reduction in area to be cut over. Such adjustments or reductions shall 
not conflict with the silvicultural treatment being applied on Contract Area and shall not materially change the average 
value by species of the timber designated for cutting. Such adjustments may be made notwithstanding the provisions of 
BT.1 and CT.3. 
 If the timber designated for cutting is not reduced by such adjustments to less than 120 percent of the total 
estimated quantity listed in AT.2, Contractor, after cutting 120 percent of the total estimated quantity listed in AT.2, may 
elect to have Contract Area reduced to eliminate Payment Units where felling has not begun. 
  CT.4.3 Adjustment for Quantity Errors. An estimated quantity shown in AT.2 shall be revised by correcting 
identified errors made in determining estimated quantity that result in a change in total contract quantity of at least 10 
percent or $1,000 in value, whichever is less, when an incorrect estimated quantity is caused by computer malfunction 
or an error in calculations, area determination, or computer input. 
 No adjustments in quantity shall be made for variations in accuracy resulting from planned sampling and Measuring 
methods or judgments of timber quality or defect. 
 For payment purposes, corresponding revisions in quantity and total payment shall be shown in AT.4.3 for each 
Payment Unit involved. Adjustment in rates will not be made. Adjustment in quantities shall not obligate Forest Service 
to designate additional quantities when the original quantity estimate is overstated. 
 
DT.0—RATES OF PAYMENT 



 DT.1 Current Contract Rates. Included Timber that is Released for Cutting shall be paid for at Current Contract 
Rates determined under this Section. “Current Contract Rates” shall be (a) Flat Rates and (b) Tentative Rates adjusted 
by the escalation procedures in DT.2. Flat Rates and Tentative Rates shall be those listed in AT.4, unless superseded 
by rates redetermined under DT.3 or established for Contract Term Extension. 
 Current Contract Rates, based on rates redetermined under DT.3 or established under IT.2.3, shall apply to all 
Payment Units from which removal of timber from Contract Area has not been completed on the effective date of the 
revised rates, except Current Contract Rates in effect at the time of Release for Cutting shall be applicable: 
 (a) On Payment Units for Specified Roads Released for Cutting on which clearing has begun and 
 (b) For not more than two other Payment Units from which removal from Contract Area has begun. 
 Notwithstanding the exceptions provided in this Section, rates redetermined under BT3.31, BT3.32, and BT3.33 
shall apply to all Included Timber removed subsequent to the rate redetermination. 
 In event there are more than two Payment Units from which timber removal has not been completed on the 
effective date, the rates in effect at the time of Release for Cutting shall apply to the two units from which the greatest 
estimated proportions of Payment Unit quantities have been removed. Otherwise, in released Payment Units, 
redetermined rates or rates established for Contract Term Extension shall apply to the entire quantity shown in AT.4.3 
for those units. In addition, Required Deposits shall be made as listed in AT.4 and KT-FT.3.2, or established under DT.3 
or IT.2.3. 
 In the event Termination Date is adjusted under IT.2.1 or IT.2.1.2, Current Contract Rates shall be continued in the 
same manner as immediately prior to the adjustment period. 
 “Current Contract Value” is the sum of the products of Current Contract Rates and estimated remaining quantities 
by species of Included Timber meeting Utilization Standards, less the bid rate for mandatory stewardship projects that 
have not been completed. 
 DT.2 Escalation Procedure. Tentative Rates for those species and products listed in AT.4.1 are subject to 
quarterly escalation in accordance with the following procedures: The calendar quarter index average for each price 
index described in AT.5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1, 
July 1, and October 1. The difference between calendar quarter index average and Base Index listed in AT.4.1 shall be 
the basis for quarterly escalation. To arrive at Current Contract Rates for Payment Units Released for Cutting during the 
preceding calendar quarter, Tentative Rates for each species shall be reduced or increased by such difference, except 
when the calendar quarter index average is: 
 (a) Less than the Base Index, the reduction shall not result in a rate below Base Rate or 
 (b) Greater than the Base Index, the increase shall not exceed the difference between Tentative Rate and Base 
Rate. 
 In the event of Contract Term Extension, the escalation procedure will be used during the extension period, except 
that adjusted payment rates for any calendar quarter cannot be less than Tentative Rates, for each species and product 
group, established under IT.2.3 for the extension period. 
  DT.2.1 Unavailable Index. If an index described in AT.5 is no longer available, Contracting Officer may replace 
that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for the 
remainder of the contract shall be a Flat Rate. Flat Rates will be Tentative Rates adjusted by the arithmetic average of 
the index described in AT.5 for a 12-month period prior to its becoming unavailable using the quarterly adjustment 
procedure outlined in DT.2. Contracting Officer will determine availability and a beginning point to average the index for 
Flat Rates. Such Flat Rates are subject to rate redetermination as provided elsewhere under this contract. 
 DT.3 Rate Redetermination. Rates may be redetermined as set forth in this Section. Bid Premium Rates shall be 
added to all redetermined rates, except as provided in DT.3.1, DT.3.2, and DT.3.3. 
 Rate redeterminations shall be made in accordance with the standard Forest Service methods in effect 45 days 
prior to rate redetermination. Such methods shall take into consideration factors that may affect timber value at rate 
redetermination date. 
 Redetermined rates shall not be less than Base Rates listed in AT.4, except for reduction under DT.3.1, DT.3.2, or 
DT.3.3. Required Deposits shall be redetermined. Redetermined Specified Road construction cost is subject to the 
limitations of FT.2.6. 
  DT.3.1 Rate Redetermination for Environmental Modification. In the event of a contract modification under 
IT.3.3 or partial termination under IT.3.4, Contracting Officer shall make an appraisal to determine for each species the 
difference between the appraised unit value of Included Timber remaining immediately prior to the revision and the 
appraised unit value of Included Timber to be cut under the modification. The appraisal shall consider the estimated 
cost of any construction work listed in the Schedule of Items that was performed and abandoned. 
 Tentative Rates and Flat Rates in effect at the time of the revision will be adjusted by said differences to become 
Current Contract Rates. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if 
redetermined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential 
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices shall 
not be changed under this Subsection. 



 Redetermined rates, or differences for rates subject to DT.2, and Required Deposits shall be considered 
established under DT.1 for Included Timber removed subsequent to the contract revision. 
  DT.3.2 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjustment, 
if any, of Included Timber, Contracting Officer shall make an appraisal to determine for each species the catastrophe-
caused difference between the appraised unit value of Included Timber remaining immediately prior to the catastrophe 
and the appraised unit value of existing and potential Included Timber immediately after the catastrophe. Included 
Timber is any that would not be eliminated under IT.3.2. Potential Included Timber is any that would be added under 
IT.3.2. 
 Tentative Rates and Flat Rates in effect at the time of catastrophe shall be adjusted by said differences to become 
the redetermined rates for the purpose of a contract modification under IT.3.2. Accordingly, Base Rates shall be 
adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject to 
new Base Rate limitations of 25 cents per hundred cubic feet or equivalent. However, existing Base Indices shall not be 
changed under this Subsection. 
 Upon agreement under IT.3.2, redetermined rates and Required Deposits shall be considered established under 
DT.1 for Included Timber removed subsequent to Catastrophic Damage. 
 At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction 
work listed in the Schedule of Items performed and abandoned. 
  DT.3.3 Rate Redetermination for Market Change. In the event of delay or interruption, exceeding 90 days, 
under IT.3.3, Contracting Officer shall make an appraisal to determine for each species the difference between the 
appraised unit value of Included Timber immediately prior to the delay or interruption and the appraised unit value of 
Included Timber immediately after the delay or interruption. The appraisal shall be done after any rate redetermination 
done pursuant to DT.3.1, using remaining volumes. 
 Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant to DT.3.1 will be 
reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. Increases in 
rates will not be considered. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if 
redetermined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential 
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices shall 
not be changed under this Subsection. 
 Redetermined rates shall be considered established under DT.1 Included Timber removed subsequent to the delay 
or interruption. 
  DT.3.4 Emergency Rate Redetermination. Forest Service shall redetermine rates if, upon Contractor's 
application, Forest Service determies that, because of changes in the timber market since the award date or the last 
rate redetermination under this provision, the Producer Price Index identified in AT.17 has declined by 25 percent. 
Rates shall be redetermined under DT.3 and shall be considered established under DT.1 for timber Scaled subsequent 
to Contractor’s application. This Subsection shall not apply during Contract Term Extension. 
 DT.4 Other Payment Rates. 
  DT.4.1 Material and Quantities Not in AT.2. Incidental amounts of products or portions of trees of species 
listed on AT.2 that do not meet Utilization Standards may be removed without charge. Such material may be purposely 
removed in more than incidental amounts without charge upon written approval of Contracting Officer, and subject to 
agreement on deposits if needed for road maintenance and use. 
 Other species or products not listed in AT.2 may be cut and removed upon written approval of Contracting Officer 
and subject to agreement on rates of payment and deposits if needed for road maintenance and use. 
 When any material suitable for use in a product form included in AT.2 is removed in another product form, the rates 
of payment shall be not less than but approximately equivalent to Current Contract Rates and Required Deposits. 
  DT.4.2 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by Contractor 

through mistake and included by Contracting Officer under CT.1.4, shall be removed and paid for at Current Contract 
Rates and Required Deposits, unless such material is not listed in AT.2. In such event, Contracting Officer, in accord 
with standard Forest Service methods, shall establish rates to be paid. 
  DT.4.3 Undesignated Timber Damaged Without Negligence. Undesignated timber meeting Utilization 
Standards, damaged without negligence by Contractor and designated by Forest Service under CT.1.3.1, shall be cut, 
removed, and paid for at Current Contract Rates and Required Deposits. 
  DT.4.4 Undesignated Timber Unnecessarily Damaged or Negligently or Willfully Cut. Undesignated 
timber meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included 
by Contracting Officer under CT.1.3.2, shall be cut, removed, and paid for at Current Contract Rates and Required 
Deposits that are in addition to liquidated damages under DT.4.5. 
 If such timber is of a species or size not listed in AT.2 or is of a quality different from designated timber, Contracting 
Officer shall establish payment rates in accord with standard Forest Service methods. 
  DT.4.5 Liquidated Damages. Unnecessary damage to or negligent or willful cutting of undesignated timber, as 
described in DT.4.4, on portions of Contract Area cut over under this contract is likely to cause substantial silvicultural or 



other damage to the National Forest. It will be difficult, if not impossible, to determine the amount of such damage. 
Therefore, Contractor shall pay as fixed, agreed, and liquidated damages an amount equivalent to the amount payable 
at Current Contract Rates. If designated by Contracting Officer, Contractor shall remove such damaged or cut timber 
and pay for it at Current Contract Rates. 
 
ET.0—PAYMENTS 
 ET.1 Amount Payable for Timber. Except as provided in DT.1, Current Contract Rates and Required Deposits in 
effect when a Payment Unit is Released for Cutting shall be applied to the timber quantities to determine the amount 
Contractor shall pay. A “Payment Unit” is a portion of Contract Area established for payment purposes. 
 ET.2 Integrated Resource Account. “Integrated Resource Account” is an account maintained by Forest Service of 
all Contractor’s deposits, credits, payment guarantees, and the charges for: 
 (a) Timber at Current Contract Rates; 
 (b) Slash disposal and road maintenance at Required Deposit rates; 
 (c) Cooperative work at rates established by specific agreement under ET.2.1.8; 
 (d) Stewardship Credits established; and 
 (e) Other charges provided in this contract. 
 Cash deposits shall be recorded currently in such account. 
 Charges for Payment Units Released for Cutting shall be made when Forest Service prepares and furnishes to 
Contractor periodic statements of quantity and value of such timber. Charges subject to escalation under DT.2 shall be 
made initially on the basis stated in ET.2.1.4 and shall be adjusted at the end of each calendar quarter, as provided in 
DT.2. 
 Charges shall be made according to DT.4 when trees are subsequently Marked or designated for cutting. 
  ET.2.1 Cash Deposits. Within the limitations of this Subsection, Contractor shall make cash deposits to meet 
Contractor’s obligations within 15 days of billing by Forest Service. Deposits shall be made to Forest Service, U.S.D.A., 
by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bill at the time it 
requests each deposit. 
   ET.2.1.1 Downpayment. The downpayment amount shown in AT.15 may not be applied toward any other 
payment required under the provisions of this contract, except damages determined pursuant to JT.4, transferred to 
other contracts, or refunded until stumpage value representing 25 percent of the total bid value of the contract is shown 
on Integrated Resource Account to have been cut, removed, and paid for or the estimated value remaining to be cut 
and removed, as shown on Integrated Resource Account, is equal to or less than the amount of the downpayment. For 
lump sum contracts, the downpayment may be applied to payment for release of the single payment unit. 
   ET.2.1.2 Advance Deposits. Contractor agrees to make cash deposits in advance of cutting to meet 
charges under ET.2. 
 Forest Service billings for advance cash deposits shall be in such amounts that Integrated Resource Account will 
maintain an unobligated balance that covers the applicable charges for Payment Units Released for Cutting and 
designated material not included in AT.2 expected to be cut within the next 60 days. This advance cash deposit may be 
reduced to a smaller amount by the terms of ET.2.1.1, ET.2.1.3, ET.2.1.5, and/or ET.2.1.7. Except for amounts required 
pursuant to ET.2.1.1, ET.2.1.3, and ET.2.1.7, Contractor shall not be required to make advance deposits above those 
required under this Item. 
 When the credit balance in Integrated Resource Account is exceeded by the charges for timber within Payment 
Units Released for Cutting and for the estimated quantity to be cut in 10 days of cutting designated material not 
included in AT.2, Contracting Officer will suspend all or any part of Contractor’s Operations until payment or acceptable 
payment guarantee is received. 
   ET.2.1.3 Periodic Payment Schedule. Contractor shall make periodic payments for stumpage value, as 

shown in AT.16. 
 In the event Contractor has not paid the amount(s) stated in AT.16 as stumpage for quantity removed by the 
periodic payment determination date(s), Forest Service shall issue a bill for collection for the difference between the 
required amount and payments made by Contractor. If payment(s) fall due on a date other than a normal billing date, 
the payment date shall be extended to coincide with the next Integrated Resource Account billing date. 
 The amount of the periodic payment(s) will be reduced if the payment(s) would result in Contractor’s credit balance 
for timber charges exceeding the Current Contract Value. 
 Only cash may be used for this purpose. No other form of payment is acceptable. Forest Service will apply the 
payments to subsequent charges on this contract under the terms of ET.2.1.2. 
 Except for Contract Term Extensions under I.2.3, periodic payment determination date(s) that have not been 
reached shall be adjusted one day for each additional day of contract time granted. 
   ET.2.1.4 Deposits for Charges Subject to Escalation. Deposits requested to cover estimated charges 
for timber subject to escalation under DT.2 shall be based upon Current Contract Rates and related deposits in effect 
during previous calendar quarter. 



   ET.2.1.5 Deposits When Payment Guaranteed. To the extent payment guarantee is provided under 
ET.3, requirements for advance cash deposits under ET.2.1.2 shall be waived for the value of timber on Contract Area 
that has been Released for Cutting, but not removed, and for the estimated value of products removed from Contract 
Area for not more than a monthly billing period, subject to the provisions of ET.4. 
   ET.2.1.6 Blanket Cash Deposits. Contractor may make cash deposits under a written agreement to cover 
charges made under this and other contracts within the same National Forest. Forest Service shall allocate such 
deposits to such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of current 
charges has been made, the allocation to this contract shall be reallocated to other contracts within the same National 
Forest at Contractor’s request. Contractor shall not start cutting until allocation has again been made to this contract. 
   ET.2.1.7 Extension Deposits. In the event of Contract Term Extension, Forest Service shall divide the 
difference between Current Contract Value as of the start of any Contract Term Extension and the credit balance of any 
deposit made pursuant to ET.2.1.3 by the number of whole months remaining in Normal Operating Season(s) within the 
extension period to determine the amount of each “Extension Deposit.” 
 Contractor shall make the initial Extension Deposit prior to Forest Service executing the contract modification. In 
response to Forest Service billing under ET.2.1, Contractor shall make advance cash deposits. Such deposits shall at 
least equal each Extension Deposit required for each whole month remaining in Normal Operating Season(s) during the 
extension period. Extension Deposits shall be due by the last day of each month during Normal Operating Season 
whether or not any Payment Unit is to be released. 
 Due dates for Extension Deposits during the extension period may be delayed when Contractor earns Contract 
Term Adjustment if Termination Date, as adjusted, results in one or more additional complete months within Normal 
Operating Season(s). 
   ET.2.1.8 Cooperative Deposits. On a basis of cooperation or assistance (16 USC 572) and by a written 
agreement, Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this 
contract, as well as furnish other Services in connection with activities under this contract. When Forest Service is to 
perform such work, Contractor shall make one or more deposits to cover the estimated cost of the work. On request of 
Contractor, Forest Service shall render monthly accounts, as may be specified in such agreement. 
  ET.2.2 Stewardship Credits. “Stewardship Credits” are credits that are earned and established when work 
described in KT-GT.9 has been performed and accepted. Stewardship Credits shall be earned at the rate as shown in 
AT.4.4. Earned Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and 
Required Deposits. Base Rates and Required Deposits must be paid in cash. 
   ET.2.2.1 Progress Estimates. Forest Service shall make timely estimates of Contractor’s progress on 
stewardship projects. On the basis of such progress estimates, Forest Service shall credit Integrated Resource Account 
each month as such work proceeds. 
   ET.2.2.2 Excess Stewardship Credits. In the event there are unused established Stewardship Credits 
when all of the Included Timber has been cut and removed, Forest Service, at its option, shall either add more timber or 
make cash payment for the unused Stewardship Credits. 
   ET.2.2.3 Excess Timber Value. In the event the value of Included Timber exceeds the total value of all of 
the mandatory projects shown in AT.4.4, plus the optional projects shown in AT.4.4 that Contractor has been authorized 
to perform: 
 (a) Contracting Officer shall authorize additional optional projects shown in AT.4.4 if the excess timber value 
exceeds 10 percent of the total timber value, or 
 (b) Contracting Officer shall authorize additional optional projects shown in AT.4.4 or require cash payment if the 
excess timber value is less than 10 percent of the total timber value, or 
 (c) Contractor shall make cash payment for the excess timber value if there are no remaining optional projects 
shown in AT.4.3. 
   ET.2.2.4 Cash Payment for Stewardship Projects. In lieu of providing timber for established Stewardship 
Credits, Forest Service may elect to provide a cash payment to Contractor. 
  ET.2.3 Temporary Reduction of Downpayment. When, under IT.3.3, Contracting Officer requests Contractor 
to delay or interrupt Contractor’s Operations for more than 90 days, the downpayment amount being held on deposit 
may be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the 
period of the delay or interruption, the downpayment on deposit may be reduced to $1,000 or two (2) percent of the 
downpayment amount listed in AT.15, whichever is larger. 
 Any downpayment amount temporarily reduced pursuant to this Subsection may be refunded or transferred at the 
request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must 
apply the amount of downpayment that could be refunded to the debt owed in accordance with the Debt Collection 
Improvement Act, as amended (31 USC 3701, et seq.). 
 Upon Contractor’s receipt of bill for collection and written notice from Contracting Officer that the basis for the delay 
or interruption no longer exists, Contractor shall restore the downpayment to the full amount shown in AT.15 within 15 



days after the date the bill for collection is issued, subject to the provisions of ET.4. Contractor shall not resume contract 
operations until the downpayment amount is fully restored. 
  ET.2.4 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds the 
charges for timber within Payment Units Released for Cutting and for designated material not included in AT.2 that 
Forest Service estimates will be cut within the next 60 days, any portion of such excess that is due to cash in the 
account shall be refunded, if requested by Contractor, unless deposited under ET.2.1.1, ET.2.1.3, or ET.2.1.7. If 
Contractor plans no cutting within the next 60 days, Forest Service may refund the entire unencumbered cash balance, 
except as provided in this Subsection. However, Forest Service shall not reduce the credit balance below the total value 
of partially cut Payment Units and designated material not included in AT.2 that is cut before operations cease. After a 
refund for a shutdown, deposits shall be made to meet the requirements of ET.2.1.2 before additional timber may be 
cut. 
  ET.2.5 Refund after Final Charges for Released Timber. Any cash deposit, in excess of that required to 
meet charges under ET.2, shall be refunded or transferred within 15 days of Contractor’s request after final charges for 
Included Timber have been made, except for amounts estimated to be required under JT.5. 
 ET.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish 

and maintain an acceptable surety bond or deposit in a Federal Depository negotiable securities of the United States. 
The securities shall be deposited through the Regional Fiscal Agent accompanied by a power of attorney and 
agreement authorizing the bond-approving officer to sell or collect such securities if payment is not made within 15 days 
of billing by Forest Service. The penal sum of such surety bond or the market value at time of deposit of such negotiable 
securities shall be the maximum amount of the payment guaranteed. 
 For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities 
shall be in lieu of the performance bond furnished under JT.1. 
  ET.3.1 Blanket Bond. If Contractor furnishes an acceptable bond, or deposits securities, in accordance with 
ET.3, to guarantee payment for timber from this and other contracts within the same National Forest, the amount of 
such bond or deposited securities shall be allocated to such contracts by Forest Service. When there is to be no timber 
cutting hereunder for 30 days or more and payment of current charges has been made, the allocation to this contract 
shall be reallocated to other contracts at Contractor’s request. Contractor shall not start cutting hereunder until this 
contract receives an allocation that will meet the obligation for payment guarantee. 
  ET.3.2 Letters of Credit for Payment Bond. Notwithstanding the provisions of ET.3, Contractor may use 
letters of credit in lieu of a surety bond for payment bond purposes when approved by Contracting Officer. 
 ET.4 Payments Not Received. 
 (a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment for 
timber cut and other charges is not received at the location designated by Forest Service by the date allowed in the bill 
for collection for receipt of payment, Contracting Officer will suspend all or any part of Contractor’s Operations until 
payment or acceptable payment guarantee is received. Other charges include, but are not limited to: 
  (i) Slash disposal and road maintenance deposits; 
  (ii) Cooperative work at rates established by specific agreement under ET.2.1.8; 
  (iii) Damages pursuant to JT.4; 
  (iv) Road use fees; 
  (v) Restoration of downpayment pursuant to ET.2.2; 
  (vi) Periodic payments pursuant to ET.2.1.3; 
  (vii)Extension Deposits pursuant to ET.2.1.7; and 
  (viii)Other mandatory deposits. 
 (b) Failure to pay amounts due by the date allowed in the bill for collection for receipt of payment shall be 
considered a breach under JT.3. The 30-day notice period prescribed therein shall begin to run as of the end of 
business on the date allowed for receipt of payments. If the performance or payment is guaranteed by surety bond, the 
surety will receive a copy of the written notification of breach. Demand will be made on the surety or other institution 
providing the guarantee or bond instrument for immediate payment 10 days after issuance of written notification of the 
breach. 
 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by Forest 
Service within 15 days after the date of issue indicated on the bill for collection: 
  (i) Simple interest shall be assessed at the higher of the Current Value of Funds Rate or the Prompt Payment 
Rate as established by the Secretary of the Treasury. Interest will begin to accrue as of the date of issue indicated on 
the initial bill for collection. 
  (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. Administrative 
charges are those additional costs incurred by the Government in processing, handling, and collecting delinquent debts. 
  (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent more 
than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c)(i) and (c)(ii). 



The penalty charge shall accrue from the date of issue indicated on the bill for collection and shall be assessed on all 
outstanding amounts, including interest and administrative costs assessed under paragraphs (c)(i) and (c)(ii). 
  (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer designated 
on the bill for collection. 
 (d) Forest Service remedies for Contractor’s failure to make payment for timber cut and other charges when due, 
except for accrual of interest, suspension of all or any part of Contractor’s Operations, and administrative offset, shall be 
stayed for so long as: 
  (i) A bona fide dispute exists as to Contractor’s obligation to make such payment and 
  (ii) Contractor files and prosecutes a timely Claim. 
 
FT.0—TRANSPORTATION FACILITIES  
 FT.1 Authorization. Contractor is authorized to construct and maintain roads, bridges, and other transportation 
facilities, as needed for harvesting Included Timber and completing stewardship projects on National Forest and other 
lands where Forest Service has such authority. As used in this contract “construct” includes “reconstruct.” 
 Location and construction of Specified Roads shall be in accordance with FT.2. Unless otherwise provided herein, 
construction may be progressive during this contract. Maintenance shall be governed by FT.3. The location and clearing 
widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started. “Temporary 
Roads” are roads other than Specified Roads that are constructed by Contractor for the purpose of harvesting Included 
Timber or completing stewardship projects. 
 Contractor is authorized to cut and use for construction without charge construction timber designated by 
agreement. 
  FT.1.1 Requirements of Rights-of-Way. Contractor’s road construction and use of rights-of-way identified in 
attached list or KT-FT.1.1 shall be confined to rights-of-way and limited by the related easements and stipulations, if 
any, unless Contractor makes other arrangements that will not infringe upon or adversely affect the grantee’s rights. 
Easements or right-of-way documents are available in the offices of the Forest Supervisor and District Ranger. 
  FT.1.2 Use of Roads by Contractor. Except as provided herein, Contractor is authorized to use existing 
National Forest system roads and Specified Roads listed in AT.7, when Forest Service determines that such use will not 
cause damage to the roads or National Forest resources. 
 If Contractor’s use of an existing temporary or National Forest system road, not listed in AT.7, cannot be 
satisfactorily accommodated without reconstruction, Contractor shall be authorized to use such road upon agreement 
as to the minimum reconstruction work that Contractor shall perform before hauling. When appropriate, such road shall 
be included in AT.7 as an alternate facility under FT.2.6. 
 KT-FT.1.2 lists existing roads shown on Contract Area Map that for such reasons as limitations in structural 
capacity, safety, and protection of soil, water, and roads: 
 (a) Cannot be used for log hauling or 
 (b) May be used only under the restrictive limitations stated therein. 
 FT.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances, 
shown on Contract Area Map and listed in AT.7. Contractor shall construct Specified Roads used under this contract. 
Construction initiated by Contractor on any such Specified Road shall be completed to an agreed terminus that meets 
Contractor’s needs and prevents unnecessary impact on National Forest resources. Construction to such terminus shall 
be in full accordance with Plans and specifications identified in AT.7 or specifications and the Schedule of Items 
attached hereto, except for agreed adjustments needed to accommodate such terminus. For each pay unit, the 
"Schedule of Items" itemizes quantity of work and materials and cost, with method of measurement and basis for 
payment. Forest Service shall revise the Schedule of Items to show the estimated cost for the portion constructed to the 
revised terminus as a separate segment. 
 A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by 
agreement. 
 In event of agreed substitution or revision of construction design, specifications, or performance responsibility under 
FT.2.1.2, FT.2.5, FT.2.6, or KT-FT.2.1.5, AT.7 shall be modified. If Contractor does not need a Specified Road or a 
portion of a Specified Road for harvesting Included Timber or completing stewardship projects and the Specified Road 
is not constructed, the deletion of the road or road segment will be a mutually agreed Design Change and Integrated 
Resource Account will be adjusted for the reduction in cost, as provided in FT.2.5. 
 References in the contract to specifications, standards, or test methods adopted by the American Association of 
State Highway and Transportation Officials (AASHTO), American Society for Testing and Materials (ASTM), General 
Services Administration (GSA), or other recognized national technical associations shall mean specifications, 
standards, or test methods, including interim or tentative issues, that are in effect on the date of contract advertisement. 
  FT.2.1 Engineering. Forest Service completed survey and design for Specified Roads prior to contract 
advertisement, unless otherwise shown in AT.8 or Contractor survey and design are specified in AT.7. On those roads 



for which Forest Service completes the design during the contract, the design quantities shall be used as the basis for 
revising estimated costs stated in the Schedule of Items and adjusting Integrated Resource Account. 
 Forest Service engineering shall be completed according to the schedule in AT.8. Should Forest Service be unable 
to perform the designated survey and design by the completion date or other agreed to time, upon written agreement, 
Contractor shall assume responsibility for such work. In such event, Contracting Officer shall revise: 
 (a) AT.7 to show Contractor’s performance responsibility. 
 (b) The Schedule of Items to include costs of survey and design, as provided under FT.2.4, and adjust Integrated 
Resource Account, as provided in FT.2.5. Forest Service shall calculate such costs, using unit rates comparable with 
those used in the Schedule of Items. 
 Contractor shall furnish a schedule to Forest Service of specific dates for the start of construction. The schedule of 
construction shall be submitted to Forest Service for approval within 60 days after contract award and prior to beginning 
work. Contractor’s construction schedule shall reflect Forest Service survey and design completion dates. Forest 
Service may agree to Contractor’s request for an alternate date for starting construction. 
 Contractor shall perform survey, design, and construction staking of Specified Roads to be engineered by 
Contractor in accordance with specifications attached hereto. Based upon the quantities developed by such design, as 
approved by Forest Service, Contracting Officer shall revise the estimated costs stated in the Schedule of Items and 
adjust Integrated Resource Account. The methods of computing such revised costs shall be consistent with the 
methods that would have been used had the engineering been performed prior to contract advertisement. 
   FT.2.1.1 Contract Plans. “Plans” are documents that show location, details, and dimensions of the work to 
be performed. On any of the contract Plans where a portion of the work is drawn out and the remainder is shown in 
outline, the parts drawn out shall apply to all other like portions of the work. 
 “Shop Drawings” include drawings, diagrams, layouts, schematics, descriptive literature, illustrations, lists or tables, 
performance and test data, and similar materials furnished by Contractor to explain in detail specific portions of the work 
required by the contract. Contractor shall submit a minimum of five (5) sets of required Shop Drawings to Forest 
Service, three (3) sets of which will be retained by Forest Service. Shop Drawings shall not exceed 24 inches by 36 
inches in size. Approval or rejection and date will be noted or stamped on each set. Unless agreed otherwise, Forest 
Service shall approve or reject the Shop Drawings within 10 days of submission. Such approval of the Shop Drawings 
shall not be construed as a complete check, but will indicate only that the general method of construction and detailing 
is satisfactory. If the Shop Drawings are rejected, Contractor must make the noted revisions and resubmit the Shop 
Drawings. 
 A change in the amount of construction work that exceeds construction tolerances specified in the specifications 
identified in AT.7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When 
incompatible situations arise between Plans, specifications, and actual conditions on the ground, Contractor shall make 
corrections pursuant to FT.2.5.3. 
   FT.2.1.2 Construction Staking. Contractor shall avoid careless or negligent damage to construction 
stakes, flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necessary to 
construction. Contractor’s replacement staking shall be approved by Forest Service. Alternatively, upon Contractor’s 
request, Contracting Officer may agree to perform such work under ET.2.1.8. 
 When AT.7 shows that construction stakes are to be set by Forest Service after clearing, Contractor shall submit to 
Forest Service a written schedule for clearing, construction staking, and construction that will provide Forest Service a 
reasonable period for setting construction stakes. Time for setting construction stakes may be modified by written 
agreement. 
 If Forest Service performs construction staking for Specified Roads, timing of such staking shall permit Contractor’s 
clearing and other construction activity to proceed without hindrance or delay, provided Contractor’s construction activity 
is reasonably consistent with needs identified in Contractor’s Operating Schedule or amendments thereto. 
 Should Forest Service be unable to perform construction staking in such reasonable period, upon written 
agreement, Contractor shall assume the responsibility for construction staking for agreed upon portions of Specified 
Roads. In such event, Contracting Officer shall revise: 
 (a) AT.7 to show Contractor’s performance responsibility. 
 (b) The Schedule of Items to include costs of construction staking, as provided under FT.2.4, and adjust Integrated 
Resource Account, as provided in FT.2.5. Forest Service shall calculate such costs, using unit rates comparable with 
those used in the Schedule of Items. 
  FT.2.2 Material Delivery. Within 60 days after award date, Contractor shall provide Forest Service a written 
schedule showing the desired delivery dates of any material to be supplied by Forest Service. With reasonable notice, 
schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled 
delivery dates that are at least 60 days after the schedule is submitted, unless prevented by causes beyond control of 
Forest Service. 
 If Contractor does not provide Forest Service the written schedule within the period provided in this Subsection, 
Forest Service agrees to make delivery within 90 days after a late schedule is submitted, unless prevented by causes 



beyond control of Forest Service. After delivery to and written receipt by Contractor, Contractor is responsible for 
installation of needed material and for any loss of or damage to such material due to Contractor’s negligence prior to 
installation or return of unused material to Forest Service. 
 At Contractor’s option, Forest Service deliveries shall be to Contractor’s storage area, as agreed, or to the nearest 
practicable point to the job site along existing roads. Unused material shall be returned to Forest Service at location of 
delivery, unless agreed otherwise. 
  FT.2.3 Use of Partially Constructed Roads. Unless Contracting Officer determines that there is justification 
under existing conditions and ground conditions permit hauling without undue damage, portions of Specified Roads 
shall be Substantially Completed prior to their use for hauling timber. When necessary to facilitate construction and 
protect bridges and roads from damage, timber felled in construction and timber logged directly to the road from areas 
immediately adjacent thereto may be hauled before road construction is Substantially Completed. Such hauling shall be 
confined to periods when abnormal soil erosion and damage to National Forest lands will not result.  
 “Substantially Completed” means: 
 (a) Completion of grading and installation of drainage structures so they will function effectively and 
 (b) Laying the specified depth of base course, if any, unless Contracting Officer determines that physical conditions 
make it impractical or ground conditions permit hauling without undue damage. 
 No more than half of Included Timber to be hauled over such portions of road shall be hauled until the base course 
has been applied. 
 Unless agreed otherwise, specified reconstruction shall be completed on any portion of road prior to hauling on that 
portion. 
  FT.2.4 Estimated Cost. Estimated costs by construction phases for Specified Roads listed in AT.7 are stated 
by segments in the Schedule of Items. Such estimated costs are subject to adjustment under DT.3, FT.2, FT.2.1, 
FT.2.1.2, FT.2.5, and FT.2.6. Appropriately adjusted costs shall be made a part of a revised Schedule of Items and 
shown as adjustments to Integrated Resource Account. The revised Schedule of Items shall supersede any prior 
Schedule of Items when it is dated and signed by Contracting Officer and a copy is furnished to Contractor. 
  FT.2.5 Construction Cost Adjustment. Contracting Officer, as provided in FT.2.1, FT.2.1.2, FT.2.5.1, 
FT.2.5.2, and FT.2.5.3, shall adjust Specified Road construction cost estimates in the Schedule of Items and show the 
adjustments as credits or debits to Integrated Resource Account in the month when the road segment is accepted. 
   FT.2.5.1 Variation in Quantities. 
 (a) This Item applies only to differences between quantities shown in the Schedule of Items and measured 
quantities actually constructed and accepted that are not covered under FT.2.5.2 or FT.2.5.3. Only changes in 
quantities where other than contract quantities or lump sum is specified in the Schedule of Items are subject to this 
Item. 
 (b) Adjustments to the Specified Road construction cost for variation in quantities shall be computed at unit rates 
established in the Schedule of Items for units of work actually constructed and measured in accordance with specified 
method of measurement shown in the Schedule of Items and described in the specifications identified in AT.7, except 
that: 
  (i) When quantity of authorized work performed or material furnished by Contractor, under any item shown in 
the Schedule of Items and covered by this Item, is more than 115 percent of original quantity, use Current Unit Rates to 
calculate the adjustment for that portion of work above 115 percent of original quantity. 
  (ii) When quantity of authorized work performed or material furnished by Contractor, under any item shown in 
the Schedule of Items and covered by this Item, is less than 85 percent of original quantity, Forest Service shall make a 
revised estimate of cost for such work. Any revised estimate shall use the same procedures as those used in original 
estimates using rates comparable to those used in computing the most recent cost estimate for the contract. The 
revised cost estimate shall take into account any increase or decrease in unit rates that results from a reduction in 
quantity of work. 
 (c) “Current Unit Rates” are Forest Service estimates of the unit rates for doing the work at the time the adjustment 
is approved. 
   FT.2.5.2 Physical Change. 
 (a) Forest Service shall adjust the Specified Road construction cost if, prior to acceptance under GT.3.6, a physical 
change, caused by a single event and not due to negligence of Contractor, results in an increase or decrease in work 
and/or materials furnished by Contractor involving additional estimated cost of: 
  (i) More than $10,000 or 
  (ii) More than 10 percent of total Specified Road construction cost, whichever is less. 
 (b) Increases to the Specified Road construction cost shall include cumulative estimated costs of repairing damage 
from things such as slides, washouts, landslips, and fire. Plans and specifications shall be revised when necessary to 
meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifications, 
together with estimated quantities of work and/or materials abandoned, shall be the basis for the revised Specified 
Road construction cost. 



 (c) Forest Service shall determine difference in quantities for portions of Specified Road affected by physical 
change by comparing most recent previous quantities with total of: 
  (i) Estimated quantities actually constructed prior to physical change, including work abandoned, and  
  (ii) Estimated quantities to be constructed following physical change. 
 (d) Forest Service shall calculate the amount of increase to the Specified Road construction cost by applying: 
  (i) Current Unit Rates to differences when quantities increase and 
  (ii) Unit rates comparable to those used in computing most recent cost estimate for the contract when quantities 
decrease. 
 (e) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown in 
the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised 
estimate of cost for such work and adjust the Specified Road construction cost. Any revised estimate shall use the 
same procedures as those used in the original estimates using rates comparable to those used in the most recent cost 
estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that results 
from a reduction in quantity of work. 
   FT.2.5.3 Design Change. 

 (a) “Design Change” is a change in work and/or materials shown in the Schedule of Items and described in Plans or 
specifications that has been mutually agreed to in writing or ordered by Contracting Officer. Changes of a minor nature 
(such as adjustment in horizontal and vertical alignment, that do not exceed specified tolerance, necessary to maintain 
or balance earthwork quantities substantially as designed) and variation in quantities, as described in FT.2.5.1, shall not 
be considered Design Changes. 
 (b) Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated 
water sources shown on Plans shall be considered Design Changes. 
 (c) Forest Service may, by written notice from Contracting Officer, order changes in work to be performed and/or 
materials to be furnished by Contractor within general scope of the contract. Such work shall: 
  (i) Be due to differences between anticipated and actual field conditions, 
  (ii) Be necessary to construct Specified Roads to design standards, or 
  (iii) Be necessary to assure stability of Specified Roads. 
 (d) In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such 
work must be related to construction of Specified Roads and be necessary to prevent damage to soil and water values 
immediately tributary to Specified Roads. Other Design Changes may be made by mutual written agreement. 
 (e) Forest Service shall revise Plans and specifications as necessary to meet new conditions. Quantities of work 
and/or materials determined from such revised Plans and specifications, together with quantities of work and/or 
materials abandoned, shall be the basis for adjusting the Specified Road construction cost. 
 (f) Forest Service shall determine the difference in quantities for the portion of Specified Road affected by Design 
Change by comparing the most recent previous quantities with the total of: 
  (i) Estimated quantities actually constructed prior to Design Change and 
  (ii) Estimated quantities to be constructed following Design Change. 
 (g) Calculate the amount of adjustment to the Specified Road construction cost by applying: 
  (i) Current Unit Rates to difference when quantities increase and 
  (ii) Unit rates comparable to those used in computing most recent cost estimates of the contract when 
quantities decrease. 
 (h) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown in 
the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised 
estimate of cost of such work and adjust the Specified Road construction cost. Any revised estimate shall use the same 
procedures as those used in original estimates using rates comparable to those used in the most recent cost estimate 
for the contract. The revised estimate shall take into account any increase or decrease in unit rates that results from a 
reduction in quantity of work. 
  FT.2.6 Alternate Facilities. If under Contractor’s Operating Schedule, roads needed for the removal of 
Included Timber differ substantially from Specified Roads, other roads may be added to AT.7. Contracting Officer shall 
assure that road routing, location, design, and needed easements will make such other roads acceptable as parts of the 
National Forest transportation facilities. Contractor shall provide survey, design, and construction staking for such other 
roads. 
 Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction costs 
of alternate facilities, using methods consistent with those used in the original computation of the Schedule of Items. If 
Specified Road construction costs for acceptable alternate facilities are less than the estimated costs of facilities listed 
in the original Schedule of Items that Contractor does not construct, Integrated Resource Account shall be adjusted by 
Forest Service to reflect the reduction in costs. In event of rate redetermination under DT.3, such allowed costs shall be 
the redetermined estimated costs of facilities listed in the original Schedule of Items that Contractor does not construct. 



  FT.2.7 Temporary Credit for Unamortized Specified Road Construction Cost. When, under IT.3.3, 
Contracting Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the 
unamortized cost of Specified Roads shall be credited to Contractor’s Integrated Resource Account upon the written 
request of Contractor or at the discretion of Contracting Officer. The amount credited to Contractor shall be limited to 
stumpage paid above Base Rates. 
 Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or 
transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States, 
Contracting Officer must apply the amount of credit that could be refunded to the debt owed in accordance with the 
Debt Collection Improvement Act, as amended. 
 Upon written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contractor 
shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount credited to 
Contractor’s Integrated Resource Account divided by 80 percent of the estimated remaining volume of the contract, until 
the full amount credited to Contractor has been returned. 
 FT.3 Road Maintenance. Contractor shall maintain roads, commensurate with Contractor’s use, in accordance 
with Road Maintenance Requirements in KT-FT.3.1 and the Road Maintenance Specifications. Performance of road 
maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work 
accomplishment shall be based on Contractor’s Operating Schedule under GT.3.1. 
 When two or more commercial users are simultaneously using the same road where Forest Service is not requiring 
maintenance deposits, the commercial users will develop maintenance responsibilities and arrangements for 
accomplishing the work. Forest Service must agree to this plan. If the commercial users cannot agree on maintenance 
responsibilities, Forest Service shall resolve the differences. 
 If Contractor elects to use different roads than those listed in KT-FT.3.1, Forest Service shall determine 
Contractor’s commensurate share of road maintenance and revise road maintenance deposits in KT-FT.3.2. 
 If Forest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a 
cash payment to Contractor for performance of such work. 
 Unless agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauling on that 
portion. Maintenance, as used in this contract, does not include road reconstruction or repairs of an extraordinary 
nature. 
 FT.4 Use by Others. Forest Service shall have the right to use any road constructed by Contractor under this 
contract for any and all purposes in connection with the protection and administration of the National Forest. Other 
parties, in connection with the logging of tributary National Forest timber, may use roads constructed by Contractor 
hereunder when Contracting Officer determines that such use will not materially interfere with Contractor’s Operations. 
Third party use shall be contingent upon Contracting Officer determining, and third party agreeing to pay, a fair share of 
maintenance cost commensurate with such commercial use. 
 Unless otherwise provided in KT-FT.4, Forest Service shall authorize other uses of roads constructed by Contractor 
hereunder only if: 
 (a) Contracting Officer makes appropriate arrangements to relieve Contractor of related maintenance costs 
commensurate with such other uses and 
 (b) Such other uses will not materially interfere with Contractor’s Operations. 
 Where Contractor reconstructs a road having established use, Contractor’s use during reconstruction and thereafter 
shall be such as to reasonably accommodate such established use. Contracting Officer shall ensure that other users do 
not materially interfere with Contractor’s right to use such reconstructed road. 
 
GT.0—OPERATIONS 
 GT.1 Representatives. Unless otherwise agreed, Contractor shall designate, in writing, a representative who is 

authorized to receive notices in regard to performance under this contract and take related action. In no case shall 
Contractor designate any representative to this contract who is currently debarred, proposed for debarment, or 
suspended by the Federal Government. Contractor’s representative shall provide a copy of the contract to Contractor’s 
field supervisor and persons authorized to assume responsibilities in the field supervisor’s absence. Prior to initial 
operations and after shutdowns of 10 days or more, Contractor’s representative shall notify Forest Service 2 days, 
excluding weekends and Federal holidays, before any operations begin on Contract Area. 
 Contractor’s representative shall designate, in writing, a field supervisor, one of whose responsibilities shall be on-
the-ground direction and supervision of Contractor’s Operations. The field supervisor shall be readily available to the 
area of operations when operations are in progress and shall be authorized to receive notices in regard to performance 
under this contract and take related action. The responsibilities of the field supervisor shall include the safeguarding of 
National Forest resources and performance within the terms of the contract. Contractor representative will furnish 
Forest Service with names of persons authorized to assume responsibilities in field supervisor’s absence. Such 
delegations may be made a part of Contractor’s annual Operating Schedule under GT.3.1. 



 Unless Contracting Officer designates another Forest Service representative and notifies Contractor in writing, the 
District Ranger is the representative of Forest Service. Forest Service representative shall: 
 (a) Receive notice in regard to performance under this contract, 
 (b) Take action in relation to this contract, and 
 (c) Be readily available to the area of construction, stewardship project work, and logging operations. 
 Contracting Officer or Forest Service representative shall designate other on-the-ground representatives in writing 
along with their specific contractual responsibilities and authority. Representatives with authority delegated in writing are 
the only Forest Service personnel authorized to provide notice or take related actions under the contract. Such 
delegation shall be made within 60 days of contract award. 
  GT.1.1 Notices. Notices by either party as to action taken or to be taken by the other respecting this contract 
shall be made in writing to the other party’s designated representative. 
 GT.2 Improvements. Contractor is authorized to construct on National Forest land, buildings, facilities, and other 
improvements needed to log Included Timber and complete stewardship projects. Such construction shall be located 
where approved in writing by Forest Service and shall be constructed and used in a manner that will protect National 
Forest values. 
 Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and 
shall perform the contract in a manner that will not interrupt or interfere with the conduct of Forest Service business. 
 Forest Service shall grant written permission before any camp, quarry, borrow pit, storage, or service area, other 
than as shown on Plans, is opened or operated on National Forest land or administered lands. A camp is interpreted to 
include the campsite or trailer parking area of any employee, agent, Subcontractor or their employees or agents working 
on the stewardship project for Contractor. Such permission, if granted, shall be without charge to Contractor. 
  GT.2.1 Removal. Unless Forest Service authorizes continued use, Contractor shall remove or dispose of all 
improvements when no longer needed. Should Contractor fail to remove or dispose of improvements within 6 months 
after Termination Date, Forest Service may dispose of improvements at Contractor’s expense under JT.5 or may, upon 
written notice to Contractor, assume title to improvements in the name of the United States. In the latter event, 
Contractor shall not be required to remove such improvements. 
  GT.2.2 Protection of Improvements. So far as practicable, Contractor shall protect Specified Roads and other 
improvements (such as roads, trails, telephone lines, ditches, and fences): 
 (a) Existing in the operating area, 
 (b) Determined to have a continuing need or use, and 
 (c) Designated on Contract Area Map. 
 Contractor shall keep roads and trails needed for fire protection or other purposes and designated on Contract Area 
Map reasonably free of equipment and products, slash, and debris resulting from Contractor’s Operations. Contractor 
shall make timely restoration of any such improvements damaged by Contractor’s Operations and, when necessary 
because of such operations, shall move such improvements, as specified in KT-GT.2.2. 
   GT.2.2.1 Protection of Improvements Not Owned by Forest Service. Forest Service will notify all utility 
companies, or other parties affected, and make arrangements for all necessary adjustments of the public utility fixtures, 
pipelines, and other appurtenances likely to be affected by Contractor’s Operations. 
 When Contractor’s Operations are adjacent to properties of railway, telephone, or power companies, or other 
property, work shall not begin until Contractor has identified actions necessary to prevent damage. 
 Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and/or 
rearrangement operations in order that these operations may progress in a reasonable manner, utility duplication or 
rearrangement work may be reduced to a minimum, and services shall not be unnecessarily interrupted. 
 In the event of interruption to utility services because of accidental breakage or as a result of lines being exposed or 
unsupported, Contractor shall promptly notify the proper authority and shall cooperate with that authority in the 
restoration of service until the service is restored. 
 When materials are to be hauled across the tracks of any railway, Forest Service will make arrangements with the 
railroad for the use of any existing crossing or for any new crossing required. Contractor shall make arrangements for 
use of alternate crossings. All construction work to be performed by Contractor on the railroad right-of-way shall not 
damage railroad company’s property. 
   GT.2.2.2 Protection of Property. In construction and reconstruction of Specified Roads, Contractor shall 
not unnecessarily remove, deface, injure, or destroy trees, shrubs, or other natural features, unless specifically 
authorized. To the extent practicable, Contractor shall confine operations to within the clearing limit or other areas 
designated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris outside 
these limits. 
 Material that falls outside these limits shall be retrieved, disposed of, or incorporated in the work to the extent 
practicable and necessary to protect adjacent resource values, unless otherwise agreed. 



  GT.2.3 Protection of Land Survey Monuments. Forest Service shall appropriately designate on the ground 
all known survey monuments, section corners, and other corner accessories. Forest Service shall post identifying signs 
on two sides of each known bearing tree. 
 Forest Service shall arrange protective or perpetuative action that does not cause unnecessary delay to Contractor 
in authorized clearings, such as Clearcutting Units and road construction, and in other instances where damage to 
monuments, section corners, and other corner accessories is unavoidable. 
 Contractor shall protect all known survey monuments, witness corners, reference monuments, and bearing trees 
against avoidable destruction, obliteration, or damage during Contractor’s Operations. If any known monuments, 
corners, or accessories are destroyed, obliterated, or damaged by Contractor’s Operations, Contractor shall hire the 
appropriate county surveyor or a registered land surveyor to reestablish or restore at the same location the monuments, 
corners, or accessories. Such surveyors shall use procedures in accordance with the Bureau of Land Management 
“Manual of Instructions for the Survey of the Public Lands of the United States” for General Land Office surveys and in 
accordance with State law for others. Contractor shall record such survey in appropriate county records. 
  GT.2.4 Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources. 
Locations of known areas needing special measures for the protection of plants, animals, cultural resources, and/or 
cave resources are shown on Contract Area Map and/or identified on the ground. Special protection measures needed 
to protect such known areas are identified in KT-GT.2.4. 
 In addition to any special protection measures noted, Contractor has a general duty to protect all known and 
identified resources referenced in this Subsection from damage or removal during Contractor’s Operations. Discovery of 
additional areas, resources, or members of species needing special protection shall be promptly reported to the other 
party, and operations shall be delayed or interrupted at that location, under IT.3.3, if Contracting Officer determines 
there is risk of damage to such areas, resources, or species from continued operations. 
 Wheeled or track-laying equipment shall not be operated in areas identified as needing special measures for the 
protection of cultural resources, except on roads, landings, tractor roads, or skid trails approved under FT.1 or GT.4.2.2. 
Unless agreed otherwise, trees will not be felled into such areas. Contractor may be required to backblade skid trails 
and other ground disturbed by Contractor’s Operations within such areas in lieu of cross ditching required under GT.6. 
 Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special 
protection measures and shall immediately halt operations in the vicinity of the disturbance until Forest Service 
authorizes Contractor to proceed. Contractor shall bear costs of resource evaluation and restoration to identified sites. 
Such payment shall not relieve Contractor from civil or criminal liability otherwise provided by law. 
 Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures for 
the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in the 
contract, or designated on the ground. 
 GT.3 Control of Operations. Under this contract, “Contractor’s Operations” shall include activities of or use of 
equipment of Contractor, Contractor’s employees, agents, Subcontractors, or their employees or agents, acting in the 
course of their employment in operations hereunder on National Forest lands or within Forest Service protection 
boundary (unless acting under the immediate supervision of Forest Service). 
 Contractor’s Operations shall be conducted in a workmanlike and orderly manner. The timing of required Forest 
Service designation of work on the ground and the performance of other Forest Service work shall not be such as to 
cause unnecessary delay to Contractor. 
 “Release for Cutting” is written authorization to Contractor to begin cutting in a Payment Unit. Upon Contractor’s 
request for release of a Payment Unit, Forest Service shall either: 
 (a) Give tentative approval and bill Contractor as necessary under ET.2.1 or 
 (b) Reject the request, stating reasons for rejection. 
 When payment or payment guarantee has been confirmed, Forest Service shall issue Release for Cutting within 10 
days. Contractor shall not cut timber in any Payment Unit until it is Released for Cutting. 
  GT.3.1 Operating Schedule. Contractor shall, before commencing operations, provide in writing an annual 
Operating Schedule of anticipated major activities and needs for logging Included Timber and completing stewardship 
projects, such as logging, road maintenance, and construction, including construction staking under FT.2.1.2 and 
material delivery under FT.2.2. Upon reasonable notice to Forest Service, such schedule shall be subject to 
modifications necessitated by weather, markets, or other unpredictable circumstances. 
 Subject to GT.6 and when the requirements of GT.6.6 are met, Contractor’s Operations may be conducted outside 
Normal Operating Season. “Normal Operating Season” is the period(s) beginning and ending on the dates stated in 
AT.13 of any year. 
   GT.3.1.1 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical 
Proposal accepted by Forest Service become binding parts of the contract, including, but not limited to, planned periods 
for and methods of road construction, timber harvesting, performance of stewardship projects, slash disposal, erosion 
control measures, and other contractual requirements. In addition, Contractor may not substitute a Subcontractor that 



has been accepted in the Technical Proposal with an alternate Subcontractor, unless Contracting Officer agrees to 
substitution. 
 Contractor may revise this Technical Proposal when necessitated by weather, markets, or other unforseen 
circumstances beyond the Contractor’s control, subject to approval of Contracting Officer. In the event of delays beyond 
the control of Contractor that qualify for Contract Term Adjustment, the Technical Proposal shall be adjusted by mutual 
agreement to accommodate the adjusted contract period. 
   GT.3.1.2 Plan of Operations for Road Construction. Annually, prior to start of construction, Contractor 
shall submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a 
description of planned measures to be taken to provide erosion control for work in progress, including special measures 
to be taken on any segments of construction not Substantially Completed prior to periods of seasonal precipitation or 
runoff. Contractor shall submit a revised schedule when Contractor proposes a significant deviation from the progress 
schedule. 
 Prior to beginning construction on any portion of Specified Roads identified as sensitive on Plans, Contractor and 
Forest Service shall agree on proposed method of construction. 
  GT.3.2 Protection of Residual Trees. Contractor’s Operations shall not unnecessarily damage young growth 

or other trees to be reserved. 
  GT.3.3 Safety. Contractor’s Operations shall facilitate Forest Service’s safe and practical inspection of 
Contractor’s Operations and conduct of other official duties on Contract Area. Contractor has all responsibility for 
compliance with safety requirements for Contractor's employees. 
 In the event that Contracting Officer identifies a conflict between the requirements of this contract or agreed upon 
methods of proceeding hereunder and State or Federal safety requirements, the contract shall be modified and 
Contractor may request an adjustment in Current Contract Rates to compensate for the changed conditions. 
 Unless otherwise agreed in writing, when Contractor’s Operations are in progress adjacent to or on Forest Service 
controlled roads and trails open to public travel, Contractor shall furnish, install, and maintain all temporary traffic 
controls that provide the user with adequate warning of hazardous or potentially hazardous conditions associated with 
Contractor’s Operations. Contractor and Forest Service shall agree to a specific Traffic Control Plan for each individual 
project prior to commencing operations. Devices shall be appropriate to current conditions and shall be covered or 
removed when not needed. Except as otherwise agreed, flagmen and devices shall be as specified in the “Manual on 
Uniform Traffic Control Devices for Streets and Highways” (MUTCD) and as shown on Plans, Contract Area Map, 
Traffic Control Plan, or in specifications attached hereto. 
  GT.3.4 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air, 
soil, and water by Contractor’s Operations. If facilities for employees are established on Contract Area, they shall be 
operated in a sanitary manner. In the event that Contractor’s Operations or servicing of equipment result in pollution to 
soil or water, Contractor shall conduct cleanup and restoration of the polluted site to the satisfaction of Forest Service. 
 Contractor shall maintain all equipment operating on Contract Area in good repair and free of abnormal leakage of 
lubricants, fuel, coolants, and hydraulic fluid. Contractor shall not service tractors, trucks, or other equipment on 
National Forest lands where servicing is likely to result in pollution to soil or water. Contractor shall furnish oil-absorbing 
mats for use under all stationary equipment or equipment being serviced to prevent leaking or spilled petroleum-based 
products from contaminating soil and water resources. Contractor shall remove from National Forest lands all 
contaminated soil, vegetation, debris, vehicle oil filters (drained of free-flowing oil), batteries, oily rags, and waste oil 
resulting from use, servicing, repair, or abandonment of equipment. 
   GT.3.4.1 Prevention of Oil Spills. If Contractor maintains storage facilities for oil or oil products on 
Contract Area, Contractor shall take appropriate preventive measures to ensure that any spill of such oil or oil products 
does not enter any stream or other waters of the United States or any of the individual States. 
 If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor shall 
prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40 
CFR 112), including certification by a registered professional engineer. 
 Contractor shall notify Contracting Officer and appropriate agencies of all reportable (40 CFR 110) spills of oil or oil 
products on or in the vicinity of Contract Area that are caused by Contractor’s employees, agents, Subcontractors, or 
their employees or agents, directly or indirectly, as a result of Contractor’s Operations. Contractor will take whatever 
initial action may be safely accomplished to contain all spills. 
   GT.3.4.2 Hazardous Substances. Contractor shall notify the National Response Center and Contracting 
Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Contract Area that are 
caused by Contractor’s employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a 
result of Contractor’s Operations, in accordance with 40 CFR 302. 
  GT.3.5 Equipment Cleaning. 
 (a) Areas, known by Forest Service prior to contract advertisement, that are infested with invasive species of 
concern are shown on Contract Area Map. A current list of invasive species of concern and a map showing the extent of 
known infestations is available at the Forest Supervisor’s Office. 



 (b) Contractor shall not move any Off-Road Equipment, which last operated in an area that is infested with one or 
more invasive species of concern onto Contract Area without having first taken reasonable measures to make each 
such piece of equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. 
Contractor shall identify the location of the equipment's most recent operations. If the prior location of the Off-Road 
Equipment cannot be identified, Forest Service will assume that it is infested with seeds of invasive species of concern. 
In addition, prior to moving Off-Road Equipment from an area on this contract that is shown on Contract Area Map to be 
infested with invasive species of concern to any other area that is indicated on Contract Area Map as being free of 
invasive species of concern, Contractor shall again take reasonable measures to make each such piece of equipment 
free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. 
 (c) Contractor must advise Forest Service of measures taken to clean Off-Road Equipment and arrange for Forest 
Service inspection prior to such equipment being placed in service or moved from areas infested with invasive species 
of concern to areas that are free of such invasive species. Forest Service shall have 2 days, excluding weekends and 
Federal holidays, to inspect equipment after it has been made available for inspection. After inspection or after 2 days, 
Contractor may proceed with operations. Reasonable measures shall not require the disassembly of equipment 
components or use of any specialized inspection tools. Equipment shall be considered free of soil, seeds, and other 
such debris when a visual inspection does not disclose such material. 
 (d) “Off-Road Equipment” includes all logging and construction machinery, except for log trucks, chip vans, service 
vehicles, water trucks, pickup trucks, cars, and similar vehicles. 
 (e) If Contractor desires to clean Off-Road Equipment on National Forest land, such as at the end of a project or 
prior to moving to a new area that is free of invasive species of concern, Contractor and Forest Service shall agree on 
locations for the cleaning and control of off-site impacts, if any. 
 (f) New infestations of invasive species of concern to Forest Service, identified by either Contractor or Forest 
Service on Contract Area, shall be promptly reported to the other party and operations shall be delayed or interrupted at 
that location, under IT.3.3, until Contractor and Forest Service agree on treatment methods. 
 (g) Nothing in this Subsection shall be interpreted as creating any warranty that all locations of invasive species of 
concern have been described herein, elsewhere in the contract, or designated on the ground. 
  GT.3.6 Acceptance of Work. Upon Contractor’s written request and assurance that work has been completed, 
Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not to delay 
unnecessarily the progress of Contractor’s Operations. Such a request may be for acceptance of: 
 (a) Any reasonable portion of Specified Road listed in the Schedule of Items; 
 (b) Specific requirements on a Payment Unit (such as logging, stewardship project operations, slash disposal, 
erosion control, or snag felling); or 
 (c) All contract requirements on a Payment Unit. 
 Forest Service may perform such inspections without request from Contractor. 
 Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contractor with 
written notice either of acceptance or of work remaining to be done. 
 In the event that Forest Service is unable to make such inspection within 5 days of Contractor’s request, Contractor 
shall be notified in writing of necessity for postponement and time when inspection can be made. The same final 
approval procedure shall be used at the end of Contractor’s construction period on any completed portion of road. 
 When all contractual work of Contractor has been accepted for any Payment Unit or stewardship project area, it 
shall be eliminated from Contract Area on written notice of either party to this contract. 
   GT.3.6.1 Acceptance of Specified Roads. Specified Road work may be accepted subject to completion 
of clearing work that does not affect the road structure when completion is delayed for reasons beyond control of 
Contractor, such as adverse weather. 
 Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when 
completion is delayed for reasons beyond control of Contractor, such as seasonal limitations. Contractor shall complete 
planting or seeding on such road during the next suitable planting season. 
 Specified Road work may be conditionally accepted prior to the application of dust palliatives when application is 
not necessary to prevent dusting of the road surface due to climatic conditions. Contractor shall apply dust palliative on 
such roads prior to use during periods when dusting may occur. 
 Prior to request for final inspection, Specified Road work, roadways, borrow pits, and quarries, occupied and no 
longer needed by Contractor in connection with Contractor’s Operations, shall be cleared of all rubbish, excess 
materials, and temporary structures. 
 GT.4 Conduct of Logging. Unless otherwise specifically provided herein, Contractor shall fell trees designated for 
cutting and shall remove the portions that meet Utilization Standards, as provided in CT.2, prior to acceptance of 
Payment Unit for completion of logging and stewardship projects under GT.3.6. Forest Service may make exceptions 
for occasional trees inadvertently not cut or trees or pieces not removed for good reason, including possible damage to 
forest resources or gross economic impracticability at the time of removal of other timber. Logging shall be conducted in 



accordance with the following, unless KT-GT.4 provisions set forth requirements to meet special or unusual logging 
conditions: 
  GT.4.1 Felling and Bucking. Felling shall be done to minimize breakage of Included Timber and damage to 
residual timber. Unless agreed otherwise, felling shall be done by saws or shears. Bucking shall be done to permit 
removal of all minimum pieces set forth in AT.2. Contractor may buck out cull material when necessary to produce 
pieces meeting Utilization Standards. Such bucked out material shall contain a minimum amount of sound wood, not in 
excess of the net Measure in percentage of gross Measure, or based on the merchantability factor, whichever is stated 
in AT.2. If necessary to assess extent of defect, Contractor shall make sample saw cuts or wedges. 
   GT.4.1.1 Felling in Clearings. Insofar as ground conditions, tree lean, and shape of clearings permit, 
trees shall be felled so that their tops do not extend outside Clearcutting Units, construction clearings, and areas of 
regeneration cutting. 
   GT.4.1.2 Stump Heights. Stumps shall not exceed, on the side adjacent to the highest ground, the 
maximum heights set forth in AT.6, except that occasional stumps of greater heights are acceptable when Contractor 
determines that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Contractor shall 
re-cut high stumps so they will not exceed heights specified in AT.6 and shall dispose of severed portions in the same 
manner as other logging debris. The stump heights shown in AT.6 were selected with the objective of maximum 
reasonable utilization of the timber, unless Contract Area Map shows special areas where stump heights are lower for 
aesthetic, land treatment, or silvicultural reasons. 
   GT.4.1.3 Limbing. When Forest Service determines it is necessary to minimize damage to the residual 
stand during skidding, Contractor shall cut exposed limbs from products prior to skidding. Contractor may leave uncut 
those limbs that cannot be cut with reasonable safety. 
  GT.4.2 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are 
indicated on Contract Area Map. Outside Clearcutting Units and construction clearings, insofar as ground conditions 
permit, products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped 
with a winch to facilitate skidding. 
   GT.4.2.1 Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for 
cutting. 
   GT.4.2.2 Landings and Skid Trails. Location of all landings, tractor roads, and skid trails shall be agreed 
upon prior to their construction. The cleared or excavated size of landings shall not exceed that needed for efficient 
skidding and loading operations. 
   GT.4.2.3 Skidding on Roads. Products may be skidded on permanent roads authorized for hauling under 
FT.1.2 only by prior written agreement. 
   GT.4.2.4 Arches and Dozer Blades. Unless otherwise specified in KT-GT.4.2.4, skidding tractors 
equipped with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall not 
be used in residual timber outside Clearcutting Units and other authorized clearings, except on constructed tractor 
roads or landings, unless there is written agreement that residual timber will not be damaged materially by such use. 
 GT.5 Streamcourse Protection. “Streamcourses” that are subject to provisions of this Section are shown on 
Contract Area Map. Unless otherwise agreed, the following measures shall be observed to protect Streamcourses: 
 (a) Contractor’s Operations shall be conducted to prevent debris from entering Streamcourses, except as may be 
authorized under paragraph (d). In event Contractor causes debris to enter Streamcourses in amounts that may 
adversely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debris 
as soon as practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to 
Streamcourses. 
 (b) Culverts or bridges shall be required on Temporary Roads at all points where it is necessary to cross 
Streamcourses. Such facilities shall be of sufficient size and design and installed in a manner to provide unobstructed 
flow of water and to minimize damage to Streamcourses. Trees or products shall not be otherwise hauled or yarded 
across Streamcourses unless fully suspended. 
 (c) Wheeled or track-laying equipment shall not be operated in Streamcourses, except at crossings designated by 
Forest Service or as essential to construction or removal of culverts and bridges. 
 (d) Flow in Streamcourses may be temporarily diverted only if such diversion is necessary for Contractor’s planned 
construction and Forest Service gives written authorization. Such flow shall be restored to the natural course as soon as 
practicable and, in any event, prior to a major storm runoff period or runoff season. 
 GT.6 Erosion Prevention and Control. Contractor’s Operations shall be conducted reasonably to minimize soil 
erosion. Equipment shall not be operated when ground conditions are such that excessive damage will result. 
Contractor shall adjust the kinds and intensity of erosion control work done to ground and weather conditions and the 
need for controlling runoff. Erosion control work shall be kept current immediately preceding expected seasonal periods 
of precipitation or runoff. 
 If Contractor fails to do seasonal erosion control work prior to any seasonal period of precipitation or runoff, Forest 
Service may temporarily assume responsibility for the work and any unencumbered deposits hereunder may be used by 



Forest Service to do the work. If needed for such work, Contractor shall make additional deposits on request by Forest 
Service. Any money deposited or used for this purpose shall be treated as cooperative deposits under ET.2.1.8. 
  GT.6.1 Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and water in 
meadows shown on Contract Area Map. Vehicular or skidding equipment shall not be used on meadows, except where 
roads, landings, and tractor roads are approved under FT.1 or GT.4.2.2. Unless otherwise agreed, trees felled into 
meadows shall be removed by endlining. Resulting logging slash shall be removed where necessary to protect cover, 
soil, and water. 
  GT.6.2 Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on 
Contract Area Map. Vehicular or skidding equipment shall not be used in such wetlands, except where roads, landings, 
and tractor roads are approved under FT.1 or GT.4.2.2. Additional measures needed to protect such areas are provided 
in KT-GT.6.2. 
  GT.6.3 Temporary Roads. As necessary to attain stabilization of roadbed and fill slopes of Temporary Roads, 
Contractor shall employ such measures as outsloping, drainage dips, and water-spreading ditches. 
 After a Temporary Road has served Contractor’s purpose, Contractor shall give notice to Forest Service and shall 
remove bridges and culverts, eliminate ditches, outslope roadbed, remove ruts and berms, effectively block the road to 
normal vehicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as 
staked or otherwise marked on the ground by Forest Service. When bridges and culverts are removed, associated fills 
shall also be removed to the extent necessary to permit normal maximum flow of water. 
   GT.6.3.1 Temporary Roads to Remain Open. To maintain short term access to portions of Contract Area 
for post-contract treatments and other purposes after a Temporary Road has served Contractor’s purpose, pursuant to 
GT.6.3, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,” to construct 
cross ditches and water bars, as designated, staked, or otherwise directed by Forest Service, that can be traversed by a 
normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts shall remain in 
place and ditches shall not be eliminated. All drainage structures shall be left in functional condition. 
  GT.6.4 Landings. After landings have served Contractor’s purpose, Contractor shall ditch and slope them to 
permit water to drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be sloped to remove 
overhangs and otherwise minimize erosion. 
  GT.6.5 Skid Trails and Fire Lines. Contractor shall construct cross ditches and water-spreading ditches on 
tractor roads and skid trails, where staked or otherwise marked on the ground by Forest Service. Forest Service shall 
designate cross ditching on Contractor-built fire lines prior to or during construction. By agreement, Contractor may use 
other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching. 
  GT.6.6 Current Operating Areas. Where logging, road construction, or other stewardship project work is in 
progress but not completed, unless agreed otherwise, Contractor shall, before operations cease annually, remove all 
temporary log culverts and construct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities 
needed to control erosion. 
 Such protection shall be provided, prior to end of a Normal Operating Season, for all disturbed, unprotected ground 
that is not to be disturbed further prior to end of operations each year, including roads and associated fills, tractor roads, 
skid trails, and fire lines. When weather permits operations after Normal Operating Season, Contractor shall keep such 
work on any additional disturbed areas as up to date as practicable. 
  GT.6.7 Erosion Control Structure Maintenance. During the period of this contract, Contractor shall provide 
maintenance of soil erosion control structures constructed by Contractor until they become stabilized, but not for more 
than 1 year after their construction. Contracting Officer may agree to perform such structure maintenance under 
ET.2.1.8, if requested by Contractor, subject to agreement on rates. Contractor shall not be responsible for repair of 
such structures damaged by other National Forest users whose activities are not a part of Contractor’s Operations. 
 GT.7 Slash Disposal. Contractor’s timing of product removal and preparatory work shall not unnecessarily delay 

slash disposal. Specific slash disposal measures to be employed by Contractor are stated in KT-GT.7 and are in 
addition to Required Deposits for slash disposal. 
 GT.8 Measuring. “Measuring” is the estimation of timber quantities using certain dimensions and applicable volume 
tables or formulae to determine the contents of trees or stands in a standard manner. Sampling may be on an individual 
tree or area basis. Examples of standard procedures are tree measurement, sample tree measurement, and area 
estimate. The quantity of timber designated or to be designated for cutting has been or shall be Measured, as specified 
in KT-GT.8. 
  GT.8.1 Product Identification. For contracts west of the 100th meridian, before removal from Contract Area, 
unless Contracting Officer determines that circumstances warrant a written waiver or adjustment, Contractor shall: 
 (a) Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or more sound, on each 
end that is seven (7) inches or more in diameter. 
 (b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic processing products that are 
eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in 
diameter. Each paint spot must be not less than three (3) square inches in size. 



 Contracting Officer shall assign brands and, if Contract Area is within a State that maintains a log brand register, 
brands shall be registered with the State. Contractor shall use assigned brand exclusively on logs from this contract 
until Contracting Officer releases brand. Contractor will furnish and apply highway-yellow paint of a lasting quality (oil 
base or equivalent). 
 All hammer brands and/or highway-yellow paint must remain on logs until they are domestically processed. 
Contractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may 
remanufacture products into different log lengths. Except for logs remanufactured as part of the mill in-feed process 
immediately before processing, remanufactured products must be rebranded with the assigned contract brand and 
repainted with highway-yellow paint, unless otherwise agreed to in writing by Contracting Officer. For such 
remanufactured products, Contracting Officer may approve use of a brand to be used exclusively as a catch brand, in 
lieu of the assigned contract brand. 
 GT.9 Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications in 
KT-GT.9. 
 All of the mandatory stewardship projects, as shown in AT.4.4, shall be performed. Optional stewardship projects, 
as shown in AT.4.4, shall be performed when authorized in writing by Contracting Officer. Such authorization may be for 
all or a portion of the quantity shown. Optional stewardship projects may be selected and authorized in any order by the 
Contracting Officer. Upon written request of Contractor, additional optional stewardship projects shall be authorized; 
however, Contracting Officer shall not be obligated to authorize additional stewardship projects if three or more 
authorized optional stewardship projects or any of the mandatory stewardship projects remain uncompleted. 
Contracting Officer shall not be obligated to authorize additional optional stewardship projects at any time if Contracting 
Officer determines that there is insufficient value of remaining designated timber to cover the value of additional 
stewardship projects. 
  GT.9.1 Refund of Unused Stewardship Credits. When, under IT.3.3, Contracting Officer requests Contractor 
to delay or interrupt Contractor’s Operations for more than 60 days, unused Stewardship Credits may be refunded upon 
the written request of Contractor or at the discretion of Contracting Officer. 
 Contractor agrees that when unused Stewardship Credits are refunded that Contractor shall remit, release, and 
forever discharge the United States from any and all Claims arising from any delay in using Stewardship Credits under 
this contract, including, but not limited to, any Claims of interest or other costs. 
 If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of 
Stewardship Credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, 
as amended. 
 
HT.0—FIRE PRECAUTIONS AND CONTROL 
 HT.1 Plans. Prior to initiating Contractor’s Operations during Fire Precautionary Period, Contractor shall file with 
Forest Service a Fire Prevention and Control Plan providing for the prevention and control of fires on Contract Area and 
other areas of Contractor’s Operations. Such plan shall include a detailed list of personnel and equipment at 
Contractor’s disposal for implementing the plan. This requirement may be met by preparing a single plan for more than 
one contract. 
 HT.2 Fire Precautions. Specific fire precautionary measures listed in KT-HT.2 shall be applicable during 
Contractor’s Operations in “Fire Precautionary Period” described in AT.9. Contracting Officer may change the dates of 
Fire Precautionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools 
and equipment shall be kept in serviceable condition and immediately available for fire fighting at all times during 
Contractor’s Operations in Fire Precautionary Period. 
  HT.2.1 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive 
specific requirements by written notice, if substitute measures or equipment will afford equal protection or some of the  
required measures and equipment are unnecessary. 
  HT.2.2 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on 
portions of Contractor’s Operations, as specified by the emergency fire precautions schedule of KT-HT.2.2. Under such 
conditions, after Contractor ceases active operations, Contractor shall release for hire by Forest Service, if needed, 
Contractor’s shutdown equipment for fire standby on Contract Area or other areas of Contractor’s Operations and 
personnel for fire standby or fire patrol, when such personnel and equipment are not needed by Contractor for other fire 
fighting or protection from fire. Equipment shall be paid for at fire fighting equipment rates common in the area or at 
prior agreed rates and, if Contractor requests, shall be operated only by personnel approved by Contractor. Personnel 
so hired shall be subject to direction and control by Forest Service and shall be paid by Forest Service at fire fighting 
rates common in the area or at prior agreed rates. 
 HT.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reasonable 
and practicable action to prevent and suppress fires resulting from Contractor’s Operations and to suppress any forest 
fire on Contract Area. Contractor’s independent initial fire suppression action on such fires shall be immediate and shall 



include the use of all necessary personnel and equipment at Contractor’s disposal on Contract Area or within the 
distance of Contract Area stated in AT.10. 
  HT.3.1 Contractor’s Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether on 
or off Contract Area, or any other forest fire on Contract Area, has not been suppressed by initial action and appreciable 
reinforcement strength is required, Forest Service may require further actions by Contractor until such fire is controlled 
and mopped up to a point of safety. Such actions may include any or all of the following as necessary to fight such fire: 
   HT.3.1.1 Suspend Operations. To suspend any or all of Contractor’s Operations. 
   HT.3.1.2 Personnel. To release for employment by Forest Service any or all of Contractor’s personnel 
engaged in Contractor’s Operations or timber processing within the distance of Contract Area stated in AT.10. Any 
organized crew so hired shall include Contractor’s supervisor, if any. Personnel so employed shall be paid at Forest 
Service standard emergency fire fighting rates. 
   HT.3.1.3 Equipment. To make available for Forest Service rental at fire fighting equipment rates common 
in the area or at prior agreed rates any or all of Contractor’s equipment suitable for fire fighting and currently engaged in 
Contractor’s Operations within the distance of Contract Area stated in AT.10. Equipment shall be operated only by 
personnel approved by Contractor, if so requested by Contractor. 
 HT.4 Fire Suppression Costs. Contractor’s obligations for cost of fire suppression vary according to three 
classifications of fires as follows: 
  HT.4.1 Operations Fire. An “Operations Fire” is a fire caused by Contractor’s Operations other than a 
Negligent Fire. 
 Forest Service, except as provided in HT.3, shall use cooperative deposits under ET.2.1.8 to perform fire 
suppression activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each 
Operations Fire, subject to a maximum of the dollar amount stated in AT.11. The cost of Contractor’s actions, supplies, 
and equipment on any such fire provided pursuant to HT.3, or otherwise at the request of Forest Service, shall be 
credited toward such maximum. If Contractor’s actual cost exceeds Contractor’s obligation stated in AT.11, Forest 
Service shall reimburse Contractor for the excess. 
  HT.4.2 Negligent Fire. A “Negligent Fire” is a fire caused by negligence or fault of Contractor’s Operations, 
including, but not limited to, one caused by smoking by persons engaged in Contractor’s Operations during the course 
of their employment, or during rest or lunch periods; or if Contractor’s failure to comply with the requirements of HT.2 
and HT.3 results in a fire starting or permits a fire to spread. Damages and the cost of suppressing Negligent Fires shall 
be borne by Contractor. 
  HT.4.3 Other Fires on Contract Area. Forest Service shall pay Contractor, at fire fighting rates common in the 
area or at prior agreed rates, for equipment or personnel furnished by Contractor pursuant to HT.3, or otherwise at the 
request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire. 
 HT.5 State Law. Contractor shall not be relieved by the terms of this contract of any liability to the United States for 
fire suppression costs recoverable in an action based on State law, except for such costs resulting from Operations 
Fires. Amounts due Contractor for fire fighting expenditures in accordance with HT.4.1 shall not be withheld pending 
settlement of any such claim or action based on State law. 
 HT.6 Performance by Contractor. Where Contractor’s employees, agents, contractors, Subcontractors, or their 
employees or agents perform Contractor’s Operations in connection with fire responsibilities, Contractor’s obligations 
shall be the same as if performance was by Contractor. 
 
IT.0—OTHER CONDITIONS 
 IT.1 Title and Liability. 
  IT.1.1 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service 
until it has been Measured, removed from Contract Area or other authorized cutting area, and paid for, at which time 
title shall vest in Contractor. For purposes of this Subsection, timber in Payment Units Released for Cutting covered by 
cash deposit or payment guarantee under ET.3 shall be considered to have been paid for. Title to any Included Timber 
that has been Measured and paid for, but not removed from Contract Area or other authorized cutting area by 
Contractor on or prior to Termination Date, shall remain in Forest Service. 
  IT.1.2 Liability for Loss. If Included Timber is destroyed or damaged by an unexpected event that significantly 
changes the nature of Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party holding 
title shall bear the timber value loss resulting from such destruction or damage; except that such losses caused by 
insect or disease after felling of timber shall be borne by Contractor, unless Contractor is prevented from removing such 
timber for reasons that would qualify for Contract Term Adjustment. Deterioration or loss of value of salvage timber is 
not an unexpected event, except for deterioration due to delay or interruption that qualifies for Contract Term 
Adjustment or under IT.3.3. 
 In the event Included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to 
remove and pay for such timber. In the event Included Timber to which Forest Service holds title is damaged, 
Contracting Officer shall make an appraisal to determine for each species the difference between the appraised unit 



value of Included Timber immediately prior to the value loss and the appraised unit value of timber after the loss. 
Current Contract Rates in effect at the time of the value loss shall be adjusted by differences to become the 
redetermined rates. 
 There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in lieu 
of that destroyed or damaged. This Subsection shall not be construed to relieve either party of liability for negligence. 
 IT.2 Period of Contract. All obligations of Contractor shall be discharged not later than “Termination Date” stated 
in AT.12, unless it is adjusted pursuant to IT.2.1 or IT.2.1.2 or extended pursuant to IT.2.3 or IT.3.2, excepting only 
those obligations for which Forest Service has given written permission to delay performance. Such written permission 
shall be considered a Contract Term Adjustment for the purpose of Contractor completing performance of obligations 
covered by such permission. 
  IT.2.1 Contract Term Adjustment. “Contract Term Adjustment” means adjustment only as provided for in the 
three circumstances described in this Subsection. Under these circumstances, the contract term shall be adjusted in 
writing to include additional calendar days in one or more Normal Operating Seasons equal to the actual time lost, 
except as limited by paragraph (b) in this Subsection. 
 To qualify for such adjustment, Contractor shall give written notice of the lost time not later than 30 days after end 
of Normal Operating Season in which time was lost and at least 10 days before Termination Date. Contracting Officer 
shall make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the notice 
or the number of days Forest Service considers as qualifying for the adjustment. Lost portions of days shall be 
disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are: 
 (a) Contractor experiences delay in starting scheduled operations or interruptions in active operations, either of 
which stops removal of Included Timber from Contract Area through curtailment in felling and bucking, yarding, skidding 
and loading, hauling, or road construction, as scheduled under GT.3.1, for 10 or more consecutive days during a 
Normal Operating Season due to causes beyond Contractor’s control, including, but not limited to, acts of God, acts of 
the public enemy, acts of the Government, labor disputes, fires, insurrections, or floods. 
 (b) Causes described in paragraph (a) substantially affect the disposition or processing of Included Timber during 
Normal Operating Season through their effects on primary timber processing facilities, with a resulting delay of 60 days 
or more in use of such facilities. In such event, Contract Term Adjustment shall not extend for more than 12 consecutive 
months. 
 (c)  (i) Contracting Officer requests Contractor, in writing, to delay or interrupt operations during the normal 
operating season for any purpose other than suspension under ET.4 or JT.3 or 
  (ii) Contractor suffers a delay or interruption of Contractor’s Operations affecting skidding, yarding, and loading 
because of fire emergency closure ordered by Forest Service (or another agency in its behalf), and the total of such lost 
time is 10 or more days during any Normal Operating Season. 
 If Termination Date is adjusted, as described in this Subsection, and later extended under IT.2.3, the appraisal for 
the extension shall be made as of the unadjusted Termination Date, but the date on which the new rates become 
effective, if higher than Current Contract Rates immediately prior to Termination Date, shall be the adjusted Termination 
Date. 
   IT.2.1.1 Delay in Reconstruction of Processing Facilities. Notwithstanding the 12-month limitation in 
IT.2.1, if Contractor demonstrates a diligent effort has been made to replace primary timber processing facilities and 
that delays in doing so have been beyond Contractor’s control, Contracting Officer may authorize Contract Term 
Adjustment up to a total of 24 months. 
   IT.2.1.2 Market-Related Contract Term Addition. The term of this contract may be adjusted when a 
drastic reduction in wood product prices has occurred in accordance with 36 CFR 223.52. The Producer Price Index 
used to determine when a drastic reduction in price has occurred is stated in AT.17. Contractor will be notified 
whenever the Chief determines that a drastic reduction in wood product prices has occurred. If the drastic reduction 
criteria specified in 36 CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting 
Officer will add 1 year to the contract term, upon Contractor’s written request. For each additional consecutive quarter 
such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 3 months to the term 
during Normal Operating Season. Contracting Officer must receive Contractor’s written request for a market-related 
contract term addition before the expiration of this contract. 
 The total amount of contract term addition is limited to the lesser of twice the length of the original contract or 3 
years. The revised contract term may not exceed 10 years as a result of market-related contract term addition. 
Additional contract time may not be granted for those portions of the contract that have a required completion date or for 
those portions of the contract where Contracting Officer determines that the timber is in need of urgent removal or that 
timber deterioration or resource damage will result from delay. 
  IT.2.2 Termination for Catastrophe. In event of Catastrophic Damage, this contract may be modified under 
IT.3.2, following rate redetermination under DT.3.2, or terminated under this Subsection. Such termination shall not be 
considered a termination under IT.3.4. 



   IT.2.2.1 Termination by Contractor. This contract shall be terminated, upon election and written notice by 
Contractor, if Catastrophic Damage rate redetermination under DT.3.2 shows that the appraised weighted average 
Indicated Advertised Rate of all Included Timber remaining immediately prior to the catastrophe has been reduced 
through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate. 
“Indicated Advertised Rates” are Forest Service estimates of fair market value of the timber. 
   IT.2.2.2 Termination by Forest Service. This contract may be terminated by written notice from 
Contracting Officer, if there is Catastrophic Damage and Contractor does not agree, under IT.3.2, within 30 days of 
receipt from Contracting Officer of contract modifications proposed to permit the harvest of the catastrophe-affected 
timber. 
  IT.2.3 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract, 
at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant 
Contract Term Extension. An extension can only be granted when Contracting Officer has determined that Contractor 
has diligently performed under the terms of this contract and when such extension is determined to be in the best 
interest of Forest Service. 
 Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor’s 
Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal 
under GT.3.1.1 and all contractual requirements have been met by Contractor and accepted by Forest Service in active 
stewardship project areas and on areas cut over at time of Contractor’s request, except for areas where work is in 
progress at time of Contractor’s request. Contractor’s burning of current slash or seeding or planting for erosion control 
may be temporarily waived, if weather or other considerations make such work impractical. 
 Contract Term Extension shall not become effective unless the initial Extension Deposit required by ET.2.1.7 has 
been made by the effective date of any extension. 
 When such extension is made, Forest Service shall make an appraisal using standard Forest Service methods and 
appraisal data in effect 45 days prior to the original Termination Date. Bid Premium Rates shall be added to such 
appraised rates to establish Flat Rates or Tentative Rates for the extension period. In event rates so established would 
develop Current Contract Value immediately prior to such an extension that is less than Current Contract Value at that 
time, Flat Rates and Tentative Rates in effect immediately prior to extension shall be retained for the extension period. 
  IT.3.1 Changed Conditions. When it is agreed that the completion of certain work or other requirements 
hereunder would no longer serve the purpose intended because of substantial change in the physical conditions of 
Contract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The 
estimated cost of such waived work or other requirement shall be charged to Integrated Resource Account. 
  IT.3.2 Modification for Catastrophe. In event of Catastrophic Damage, Forest Service, in consultation with 
Contractor, shall outline on Contract Area Map: 
 (a) Any areas of catastrophe-affected live and dead timber meeting Utilization Standards and having undesignated 
timber so situated that it should be logged with the designated timber; 
 (b) If needed, any such areas where the damaged undesignated timber can reasonably be logged separately; and 
 (c) Areas of affected or unaffected timber that are to be eliminated from Contract Area. 
 Forest Service shall locate and post the boundaries of all such areas, as needed. 
 After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract 
modification to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed 
modifications, this contract shall be modified to include rates redetermined under DT.3.2 and other related revisions as 
necessary, such as revision of Operating Schedule to ensure prompt removal of affected timber when necessary to 
avoid further loss and provision for additional contract time, if needed. 
  IT.3.3 Contract Suspension and Modification. 
 (a) Contracting Officer may, by written order, delay or interrupt authorized operations under this contract or modify 
this contract, in whole or in part: 
  (i) To prevent environmental degradation or resource damage, including, but not limited to, harm to habitat, 
plants, animals, cultural resources, or cave resources; 
  (ii) To ensure consistency with land and resource management plans or other documents prepared pursuant to 
the National Environmental Policy Act of 1969, 42 USC 4321-4347; 
  (iii) To conduct environmental analysis, including, but not limited to, engaging in consultation pursuant to the 
Endangered Species Act of 1973, 16 USC 1531, et seq.; or 
  (iv) Upon agreement of the Regional Forester, due to administrative appeal or litigation, regardless of whether 
Contracting Officer’s request is required by a court order or this contract is named in such a proceeding. 
  (v) Upon a change in law if performance of the contract, as determined by the Forest Service, would not be in 
compliance, in whole or in part, with such law. 
 (b) In the event of a request delaying or interrupting Contractor’s Operations under this Subsection, Contractor’s 
remedy shall be: (i) Contract Term Adjustment pursuant, (ii) reimbursement for Out-of-Pocket Expenses, (iii) rate 
redetermination to measure any decline in the market pursuant to DT.3.3, (iv) temporary reduction of downpayment 



pursuant to ET.2.3, (v) temporary credit for unamortized Specified Road construction cost pursuant to FT.2.7, and (vi) 
temporary bond reduction pursuant to JT.1.3. 
 (c) In addition to the compensation scheme set forth in subparagraph (b), Contractor may seek termination 
pursuant to IT.3.6 or, at any time prior to authorization to resume work suspended under this Subsection, demand 
termination under IT.3.4. If Contractor elects termination under IT.3.4 or IT.3.6, Contractor is nonetheless required, prior 
to contract termination, to fulfill all contract obligations for areas not affected by the delay or interruption under this 
Subsection and all compliance obligations for areas affected by the delay or interruption, including, but not limited to, 
erosion control, brush disposal, and road maintenance. To the extent Contractor is unable to fulfill such obligations, any 
compensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by 
Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this 
subparagraph, Contractor is not entitled to duplicative recovery of any damages. 
 (d) In cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to 
DT.3.1. 
 (e) Contractor will only be eligible for the remedies listed in this Subsection if the delay or interruption occurs when 
operations were in progress or would have been proceeding, had there been no delay or interruption under this 
Subsection 
 (f) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation that 
this sale or a similarly situated sale was awarded or operated without properly complying with any statute, regulation, or 
policy. 
  IT.3.4 Contract Termination. 
 (a) The Chief or the Chief’s designee may unilaterally terminate this contract, in whole or in part, for any of the 
reasons set forth in paragraph (a) of IT.3.3. 
 (b) Contractor agrees that compensation for termination of this contract, in whole or in part, under this Subsection 
shall be: (i) refund or release of advanced deposits under ET.2.1.2 for timber cut but not removed, (ii) reimbursement for 
Out-of-Pocket Expenses, and (iii) one of the following except when termination, pursuant t I.3.3(v), is based upon a 
change of law which is public and general in nature: replacement volume under subparagraph (c) or liquidated damages 
under subparagraph (d). 
 (c) Forest Service and Contractor shall make good faith efforts to identify within Contract Area replacement timber 
of similar volume, quality, access, and topography. Stumpage price shall be adjusted under DT.3.1 to account for 
differences between replacement timber and timber deleted. If Forest Service and Contractor cannot reach agreement 
on satisfactory replacement volume or the proper stumpage of such timber, either party may opt to end the search and 
Contractor shall be compensated under paragraph (d) of this Subsection. 
 (d) Forest Service shall pay as fixed, agreed, and liquidated damages an amount equivalent to 15 percent of the 
estimated delivered log value of the volume of timber not harvested due to the termination or partial termination. 
Estimated delivered log value and volume of timber not harvested shall be determined by Contracting Officer as of 
Termination Date, using Forest Service methods in use as of Termination Date. 
 (e) When Contractor elects termination under this Subsection as a remedy for a delay or interruption pursuant to 
IT.3.3, Contractor shall only be entitled to damages pursuant to subparagraph (d) if the IT.3.3 delay or interruption is 
greater than one year, and the delay or interruption was not initially caused by wind, flood, earthquake, landslide, fire, 
forest pest epidemic, or other major natural phenomenon. 
 (f) In cases of partial termination under this Subsection, Contractor’s sole and exclusive remedy for the remaining 
volume shall be a rate redetermination pursuant to DT.3.1. 
 (g) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation that 
this sale, or a similarly situated sale, was awarded or operated without properly complying with any statute, regulation, 
or policy. 
 (h) Contractor is required to fulfill all contract obligations not affected by a termination or partial termination under 
this Subsection. To the extent Contractor is unable to fulfill such obligations, any compensation due to Contractor will be 
reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer. 
  IT.3.5 Out-of-Pocket Expenses. “Out-of-Pocket Expenses” are unrecovered expenditures arising directly from 
performing the contract that were rendered unrecovered due to delay, interruption, or termination pursuant to IT.3.3 or 
IT.3.4. An expenditure is unrecovered within the meaning of this Subsection where Contractor was precluded from 
gaining the benefit of the expenditure during a given period because operations were not permitted. Forest Service will 
reimburse Contractor only for the following Out-of-Pocket Expenses: 
 (a) Out-of-Pocket Expenses for maintenance of the contract performance and payment bonds during the period 
when operations were delayed or interrupted or, if terminated, from the date operations were halted until the expiration 
of the bonds; 
 (b) Out-of-Pocket Expenses for maintenance of the downpayment or other cash deposits during the period when 
operations were delayed or interrupted or, if terminated, from the date operations were halted until the cash is returned 
to Contractor; 



 (c) Out-of-Pocket Expenses for move-in and move-out; 
 (d) Out-of-Pocket Expenses for felling, bucking, lopping, skidding, yarding, and decking any products so processed, 
but not removed from Contract Area because: (i) the contract was terminated or (ii) the products no longer meet 
Utilization Standards because of delay or interruption; 
 (e) If terminated in whole or in part, Out-of-Pocket Expenses for unused Temporary Roads; 
 (f) Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were delayed 
or interrupted or, if terminated, in whole or in part, Out-of-Pocket Expenses for unamortized Specified Road construction 
and reconstruction; and 
 (g) If the contract is terminated, in whole or in part, Out-of-Pocket Expenses for bid preparation, including review of 
contract offering. 
 Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to 
assist in Contracting Officer’s calculation of reimbursement. Expenses related to paragraphs (a), (b), and (g) may be 
based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall 
determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Service 
methods in use on the date that operations were delayed, interrupted, or terminated at Contracting Officer’s sole 
discretion. 
 Contractor shall make all reasonable efforts to minimize Out-of-Pocket Expenses. 
  IT.3.6 Termination for Market Change. In the event of delay or interruption under IT.3.3, exceeding 90 days, 
this contract may be: 
 (a) Modified to include rates redetermined under DT.3.3 or 
 (b) Terminated upon election and written notice by Contractor, if a rate redetermination for market change under 
DT.3.3 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining 
immediately prior to the delay or interruption has been reduced through a market change by an amount equal to or 
more than the weighted average Current Contract Rate. 
 Contractor agrees that damages caused by termination of contract by either party will be limited to Out-of-Pocket 
Expenses. 
 IT.4 Performance by Other than Contractor. The acquisition or assumption by another party, under an 
agreement with Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest 
Service, until Forest Service has been notified of such agreement and Contracting Officer has given written approval. In 
no case shall such recognition or approval: 
 (a) Operate to relieve Contractor of the responsibilities or liabilities Contractor has assumed hereunder or 
 (b) Be given unless such other party: 
  (i) Is acceptable to Forest Service as a contractor of timber and assumes in writing all of the obligations to 
Forest Service under the terms of this contract as to the uncompleted portion thereof or 
  (ii) Acquires the rights in trust as security and subject to such conditions as may be necessary for the protection 
of the public interests. 
 IT.5 Sale of Other Materials. Forest Service reserves the right to sell from Contract Area during the period of this 
contract any materials or products not subject to its terms, but shall not permit removal, possession, or use thereof that 
will materially interfere with Contractor’s Operations. Contractor shall not be obligated to do any work made necessary 
by the action of others. 
 IT.6 Provisions Required by Statute. 
  IT.6.1 Covenant against Contingent Fees. Contractor warrants that no person or agency has been employed 
or retained to solicit or secure this contract upon an agreement or understanding for a commission, percent-age, 
brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial agencies maintained 
by Contractor for the purpose of securing business. For breach or violation of this warranty, Forest Service shall have 
the right to annul this contract without liability or to require Contractor to pay, in addition to the contract price or 
consideration, the full amount of such commission, percentage, brokerage, or contingent fee. 
  IT.6.2 Officials Not to Benefit. No member of Congress or Resident Commissioner shall be admitted to any 
share or part of this contract or to any benefit that may arise therefrom, unless it is made with a corporation for its 
general benefit (18 USC 431, 433). 
  IT.6.3 Nondiscrimination in Employment. If the total value of this contract is in excess of $10,000, Contractor 
agrees during its performance as follows: 
 (a) Contractor will not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. Contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such 
action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by Forest Service setting forth the provisions of this Subsection. 



 (b) Contractor will, in all solicitations or advertisements for employees placed by or on behalf of Contractor, state 
that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, or 
national origin. 
 (c) Contractor will send to each labor union or representative of workers with which Contractor has a collective 
bargaining agreement or other contract or understanding, a notice to be provided by Forest Service, advising the labor 
union or worker’s representative of Contractor’s commitments under this Subsection, and shall post copies of the notice 
in conspicuous places available to employees and applicants for employment. 
 (d) Contractor shall comply with all provisions of Executive Order No. 11246, as amended by Executive Order No. 
11375 and Executive Order No. 12086, and the rules, regulations, and relevant orders of the Secretary of Labor. 
 (e) Contractor will furnish all information and reports required by Executive Order No. 11246, as amended, and by 
the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to books, 
records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain 
compliance with such rules, regulations, and orders. 
 (f) In event of Contractor’s noncompliance with this Subsection or with any of such rules, regulations, or orders, this 
contract may be terminated or suspended, in whole or in part, and Contractor may be declared ineligible for further 
Government contracts in accordance with procedures authorized in Executive Order No. 11246, as amended, and such 
other sanctions may be imposed and remedies invoked, as provided in Executive Order or by rule, regulation, or order 
of the Secretary of Labor, or as otherwise provided by law. 
 (g) Contractor will include the provisions of paragraphs (a) through (f) in every subcontract or purchase order unless 
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive Order 
No. 11246, as amended, so that such provisions will be binding upon each Subcontractor or vendor. Contractor will take 
such action with respect to any subcontract or purchase order as Forest Service may direct as a means of enforcing 
such provisions, including sanctions for noncompliance. Provided, however, that in the event Contractor becomes 
involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of such direction by Forest 
Service, Contractor may request the United States to enter into such litigation to protect the interests of the United 
States. 
  IT.6.4 Debarment and Suspension Certification. Pursuant to 7 CFR Part 3017, Contractor shall obtain 
certifications from its Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including 
additional Subcontractors obtained after award of this contract. “Subcontractors” are participants in lower tier covered 
transactions. 
 Contractor may rely upon a certification of a prospective Subcontractor that it is not proposed for debarment under 
48 CFR 9.4, debarred, suspended, ineligible, or voluntarily excluded from participating in covered transactions or 
contracts, unless Contractor knows that the certification is erroneous. 
 Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and any 
extensions thereof, and will provide a copy at the written request of Contracting Officer. Nothing contained in the 
foregoing shall be construed to require establishment of a system of records in order to render in good faith the 
certification required by this Subsection. The knowledge and information of Contractor is not required to exceed that 
which is normally possessed by a prudent person in the ordinary course of business dealings. 
 If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment under 48 
CFR 9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in covered transactions or contracts, 
in addition to other remedies available to the Government, Forest Service may pursue available remedies, including 
suspension and/or debarment. 
 The Subcontractor for a contract shall complete a “Subcontractor Certification Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion.” An example of this certification is shown following the instructions for page 2 of 
this contract. 
  IT.6.5 Contract Consistency With Other Laws. The contract shall govern if State and local environmental 
quality laws conflict with or preclude performance of contractual requirements. 
 
JT.0—PERFORMANCE AND SETTLEMENT 
 JT.1 Performance Bond. As a further guarantee of the faithful performance of the provisions of this contract, 
Contractor delivers herewith and agrees to maintain a surety bond in the dollar amount stated in AT.14, unless the 
amount is adjusted as provided in JT.1.1. In lieu of surety bond, Contractor may deposit into a Federal Depository, as 
directed by Forest Service under ET.2.1, and maintain therein, cash in the dollar amount stated in AT.14 or negotiable 
securities of the United States having market value at time of deposit of not less than the dollar amount stated in AT.14. 
 Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with the 
consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered herewith, or any bond 
delivered hereafter in connection with this contract, become unsatisfactory to Forest Service, Contractor shall, within 30 
days of receipt of demand, furnish a new bond with surety satisfactory to Forest Service. 



  JT.1.1 Bond Reduction. Upon Contractor’s written request, Contracting Officer shall redetermine the amount 
of Contractor’s performance bond to an amount not less than Contractor’s remaining obligations, including the value of 
Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of Contractor and 
any unpaid billings due on the contract. Contracting Officer shall provide written notice of the redetermined amount to 
Contractor and to Contractor’s surety. Similarly, Contracting Officer shall report to Contractor in writing the amount of 
deposited cash or deposited securities required thereafter, if such deposits exist in lieu of a surety bond. 
 As soon as security for the performance of this contract or the settlement of Claims incident thereto is no longer 
necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of surety bond shall 
be returned to Contractor, subject to the conditions in JT.5. 
  JT.1.2 Letters of Credit. Notwithstanding the provisions of JT.1, approved letters of credit may be used in lieu 
of a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting 
Officer. 
  JT.1.3 Temporary Bond Reduction. When, under IT.3.3, Contracting Officer requests Contractor to delay or 
interrupt Contractor’s Operations for more than 90 days, the performance bond amount required may be temporarily 
reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay or 
interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompleted work 
required of Contractor and any unpaid billings due on the contract. 
 Upon Contractor’s receipt of written notice from Contracting Officer that the basis for the delay or interruption no 
longer exists, Contractor shall restore the performance bond to the full amount shown in AT.14 within 15 days. 
Contractor shall not resume contract operations until the performance bond amount is fully restored. 
 JT.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 (41 USC 601, et seq.). Except as 
provided in the Contract Disputes Act of 1978, all disputes arising under or relating to this contract shall be resolved in 
accordance with this Section. 
 As used herein, “Claim” means a written demand or assertion by one of the parties seeking, as a legal right, the 
payment of money, adjustment or interpretation of contract terms, or other relief, arising under or relating to this 
contract. A voucher, invoice, or request for payment that is not in dispute when submitted is not a Claim. However, 
where such submission is subsequently not acted upon in a reasonable time, or disputed either as to liability or amount, 
it may be converted to a Claim. A Claim by Contractor shall be made in writing and submitted to Contracting Officer for 
decision. A Claim by the Government against Contractor shall be subject to a decision by Contracting Officer. 
 For Contractor Claims of more than $100,000, Contractor shall submit with the Claim a certification that the Claim is 
made in good faith; the supporting data are accurate and complete to the best of Contractor’s knowledge and belief; 
and the amount requested accurately reflects the contract adjustment for which Contractor believes the Government is 
liable. Contractor, if an individual, shall execute the certification. When Contractor is not an individual, the certification 
shall be executed by a senior company official in charge at Contractor’s plant or location involved or by an officer or 
general partner of Contractor having overall responsibility for the conduct of Contractor’s affairs. 
 For Contractor Claims of $100,000 or less, Contracting Officer must render a decision within 60 days. For 
Contractor Claims in excess of $100,000, Contracting Officer must decide the Claim within 60 days or notify Contractor 
of the date when the decision will be made. 
 Contracting Officer’s decision shall be final unless Contractor appeals or files a suit. 
 The authority of Contracting Officer does not extend to Claims or disputes that by statute or regulation other 
agencies are expressly authorized to decide. 
 Interest, at the Prompt Payment Rate established by the Secretary of the Treasury, on the amount found due on 
Contractor’s Claim shall be paid from the date the Claim is received by Contracting Officer until the date of the payment. 
 Except as the parties may otherwise agree, pending final resolution of a Claim of Contractor arising under the 
contract, Contractor shall proceed diligently with the performance of the contract in accordance with Contracting 
Officer’s decision. 
  JT.2.1 Time Limits for Submission of Claim. Failure by Contractor to submit a Claim within established time 
limits shall relinquish the United States from any and all obligations whatsoever arising under the contract or portions 
thereof. Contractor shall file such Claim within the following time limits: 
 (a) When Contractor constructs Specified Road, Contractor must file any Claim not later than 60 days after receipt 
of Forest Service written notification of acceptance; 
 (b) When Forest Service constructs Specified Road, Contractor must file any Claim not later than 60 days after 
receipt of Forest Service written notification authorizing use of road; 
 (c) For Payment Units, cutting units and stewardship project areas, Contractor must file any Claim not later than 60 
days after receipt of Forest Service written notification that such area has been accepted; and 
 (d) In all other cases, Contractor must file any Claim not later than 60 days after receipt of Contracting Officer 
written notification that contract is closed. 
  JT.2.2 Contract Documents. All contract documents are intended to be consistent with each other. In case of 
discrepancy, the following is the order of precedence: 



 (a) Special Provisions in Part KT 
 (b) Contract Area Map 
 (c) Specific Conditions in Part AT and Schedule of Items 
 (d) Standard Provisions in Parts BT through JT 
 (e) Special project specifications 
 (f) Plans, such as slash, erosion control, and dust abatement 
 (g) Agreements between Contractor and Forest Service, as authorized under the contract 
 (h) Plans: 
  (i) Figured dimensions over scaled dimensions 
  (ii) Large scale Plans over small scale Plans 
 (i) Standard specifications 
 (j) Lists and/or tables in Plans over any conflicting notations on Plans 
 (k) Shop Drawings 
 JT.3 Breach. In event Contractor breaches any of the material provisions of this contract, Forest Service shall give 
Contractor notice of such breach and, allowing reasonable time for remedy of such breach and of Forest Service’s 
election to suspend, may give notice to suspend all or any part of Contractor’s Operations. Such notice of breach and 
notice to suspend Contractor’s Operations shall be written, except oral notices may be given if such breach constitutes 
an immediate threat to human life or a threat of immediate and irreparable damage to National Forest resources. 
Notwithstanding Section GT.1, such oral suspension notice may be given to Contractor’s work supervisor or, in work 
supervisor’s absence, to those performing the operation. An oral suspension notice shall be promptly followed by 
telephone notice and a written explanation from Forest Service to Contractor. 
 Suspension under this section shall not entitle Contractor to any remedies arising under I.3.3. 
 Immediately upon oral or written suspension, Forest Service representative shall notify Contracting Officer of the 
suspension and related circumstances. Contracting Officer shall promptly review the suspension to determine if the 
suspension should be continued or lifted. Such suspension shall be lifted as early as conditions permit. 
 Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as follows: 
 (a) If remedying such breach requires on-the-ground action by Contractor, Contractor shall have 30 practicable 
operating days during Normal Operating Season to remedy the breach, except under emergency conditions when 
action should not be delayed to prevent major damage or 
 (b) If such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30 
days. 
  JT.3.1 Termination for Breach. Contracting Officer, with the concurrence of the Regional Forester, may 
terminate this contract for breach in the event Contractor: 
 (a) Is convicted for violation of criminal statutes, civil standards, or any other offense indicating a lack of business 
integrity or honesty that seriously and directly affects the responsibility of Contractor; including, but not limited to: 
  (i) Theft, forgery, bribery, embezzlement, falsification or destruction of records, making false statements, or 
receiving stolen property, any of which occurred in connection with obtaining, attempting to obtain, selling, trading, or 
processing public timber; 
  (ii) Fraud, criminal offenses, or violation of Federal or State antitrust laws, any of which occurred in connection 
with obtaining, attempting to obtain, or performing a public contract or subcontract; or 
  (iii) Threatening, resisting, intimidating, or interfering with Forest Officers engaged in, or on account of, the 
performance of their official duties involving the protection, improvement, or administration of National Forest lands; 
 (b) Is convicted for violation of criminal statutes or civil standards, orders, permits, or other regulations for 
environmental protection issued by a Federal agency, State agency, or political subdivision thereof in the conduct of 
operations hereunder on National Forest lands, pursuant to GT.0.1; 
 (c) Has engaged in a pattern of activity that demonstrates flagrant disregard for the terms of this contract, such as, 
but not limited to, repeated suspensions for breach pursuant to JT.3, causing undesignated timber meeting Utilization 
Standards to be unnecessarily damaged or negligently or willfully cut, or causing other serious environmental 
degradation or resource damage; 
 (d) Fails to comply with contract provisions related to nondiscrimination in employment; or 
 (e) Fails to remedy a breach of contract within time limits stated in JT.3. 
 Damages due the United States for termination under this Subsection shall be determined pursuant to JT.4. 
 JT.4 – Damages for Failure to Complete Contract or Termination for Breach. 
 (a) In event of Contractor’s failure to cut designated timber on portions of Contract Area by Termination Date; 
Contractor’s failure to complete required stewardship projects by Termination Date; or termination for breach under 
JT.3.1; Forest Service shall appraise remaining Included Timber and stewardship projects, unless termination is under 
IT.2.2 or IT.3.4. Such appraisal shall be made with the standard Forest Service method in use at time of termination. 



 (b) If the contract is reoffered and awarded, damages due shall be the amount by which Current Contract Value 
decreases at new Bid Rates, plus costs described in paragraph (d) of this Section, less any unused established 
Stewardship Credits. 
 (c) If the contract is not reoffered or there are no responsive bids on the reoffered contract, damages due shall be 
the amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs 
described in paragraph (d) of this Section, less any unused established Stewardship Credits. 
 (d) If applicable, the following costs shall be included in damages: 
  (i) The cost of reoffering, including, but not limited to, salary costs, document preparation and duplication costs, 
mailing costs, and contract advertisement costs. 
  (ii) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no resale 
of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise eliminating such 
uncut trees, except for occasional trees not cut for reasons stated in GT.4. 
  (iii) The Government’s loss caused by the delay in receipt of stumpage payments. Such loss will be measured 
by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid contract 
value at Termination Date. Interest will be charged for the total number of months, or portions thereof, from Termination 
Date until midpoint of the contract resale period, less any time in excess of 1 year needed to make the resale. 
  (iv) Any increase in reforestation costs, including site preparation, seeding, and planting caused by Contractor’s 
failure to harvest Included Timber by Termination Date. 
 JT.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money 
advanced or deposited hereunder shall be retained and applied toward unfulfilled obligations of Contractor without 
prejudice to any other rights or remedies of Forest Service. Such funds may be treated as cooperative deposits under 
ET.2.1.8 for uncompleted work 30 days after receipt of written notice from Contracting Officer to Contractor of work to 
be done and Contractor’s failure to deny the obligation or to do the work. 
 JT.6 Contract Closure. Contracting Officer shall give appropriate written notice to Contractor when Contractor has 
complied with the terms of this contract. Contractor shall be paid refunds due from Integrated Resource Account under 
ET.2.4 and excess cooperative deposits under ET.2.1.8. 
 
KT.0—SPECIAL PROVISIONS 
In accordance with AT.19, the Sections, Subsections, and Items therein listed are attached and made a part hereof. The 
identifier after the K indicates the Part, Section, Subsection, or Item that is being supplemented or modified by each 
particular provision included in this Part. 
 


